
Bid Details/�बड�बड  �ववरण�ववरण

Bid End Date/Time/�बड�बड  बंदबंद  होनेहोने  क�क�  तार�खतार�ख//समयसमय 09-12-2024 15:00:00

Bid Opening Date/Time/�बड�बड  खुलनेखुलने  क�क�
तार�खतार�ख//समयसमय 09-12-2024 15:30:00

Bid Offer Validity (From End Date)/�बड�बड  पेशकशपेशकश
वैधतावैधता ( (बंदबंद  होनेहोने  क�क�  तार�खतार�ख  सेसे)) 90 (Days)

Ministry/State Name/मं ालयमं ालय//रा!यरा!य  काका  नामनाम Ministry Of Power

Department Name/�वभाग�वभाग  काका  नामनाम Na

Organisation Name/संगठनसंगठन  काका  नामनाम N/a

Office Name/काया%लयकाया%लय  काका  नामनाम Bureau Of Energy Efficiency

Item Category/मदमद  केटेगर�केटेगर� Hiring of Agency for IT Projects- Milestone basis

Contract Period/अनुबंधअनुबंध  अविधअविध  5 Year(s) 6 Month(s)

Minimum Average Annual Turnover of the
bidder (For 3 Years)/�बडर�बडर  काका  )यूनतम)यूनतम  औसतऔसत
वा�ष%कवा�ष%क  टन%ओवरटन%ओवर (3  (3 वष/वष/  काका))

2000 Lakh (s)

Years of Past Experience Required for
same/similar service/उ)ह�ंउ)ह�ं//समानसमान  सेवाओंसेवाओं  केके  िलएिलए
अपे23तअपे23त  �वगत�वगत  अनुभवअनुभव  केके  वष%वष%

5 Year (s)

Past Experience of Similar Services
required/इसीइसी  तरहतरह  क�क�  सेवाओंसेवाओं  काका  �पछला�पछला  आव8यकआव8यक
अनुभवअनुभव  हैहै

Yes

MSE Exemption for Years of Experience and
Turnover/ अनुभवअनुभव  केके  वष/वष/  सेसे  एमएसईएमएसई  छूटछूट No

Startup Exemption for Years of Experience
and Turnover/ अनुभवअनुभव  केके  वष/वष/  सेसे  :टाट%अप:टाट%अप  छूटछूट No

Document required from seller/�व;ेता�व;ेता  सेसे  मांगेमांगे
गएगए  द:तावेज़द:तावेज़

Experience Criteria,Bidder Turnover,Certificate (Requested
in ATC),OEM Authorization Certificate,Additional Doc 1
(Requested in ATC),Additional Doc 2 (Requested in
ATC),Additional Doc 3 (Requested in ATC)
*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

 

Bid Number/बोली ;मांक (�बड सं=या):
GEM/2024/B/5588857

Dated/>दनांक : 08-11-2024

Bid Document/  �बड�बड  द:तावेज़द:तावेज़

1 / 8



Do you want to show documents uploaded
by bidders to all bidders participated in
bid?/

No

Bid to RA enabled/�बड�बड  सेसे  Fरवस%Fरवस%  नीलामीनीलामी  स>;यस>;य  >कया>कया No

Type of Bid/�बड�बड  काका  GकारGकार Two Packet Bid

Time allowed for Technical Clarifications
during technical evaluation/तकनीक�तकनीक�  मूHयांकनमूHयांकन  केके
दौरानदौरान  तकनीक�तकनीक�  :पJीकरण:पJीकरण  हेतुहेतु  अनुमतअनुमत  समयसमय

10 Days

Estimated Bid Value/अनुमािनतअनुमािनत  �बड�बड  मूHयमूHय 60000000

Evaluation Method/मूHयांकनमूHयांकन  पKितपKित Total value wise evaluation

Financial Document Indicating Price
Breakup Required/मूHयमूHय  दशा%नेदशा%ने  वालावाला  �वLीय�वLीय  द:तावेजद:तावेज
NेकअपNेकअप  आव8यकआव8यक  हैहै

Yes

Bid Details/�बड�बड  �ववरण�ववरण

EMD Detail/ईएमड�ईएमड�  �ववरण�ववरण

Advisory Bank/एडवाईजर� बOक Bank Of Baroda

EMD Amount/ईएमड� रािश 2000000

ePBG Detail/ईपीबीजीईपीबीजी  �ववरण�ववरण

Advisory Bank/एडवाइजर� बOक Bank of India

ePBG Percentage(%)/ईपीबीजी Gितशत (%) 5.00

Duration of ePBG required (Months)/ईपीबीजी क�
अपे23त अविध (मह�ने). 68

(a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the
relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service
Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this
Policy./जेम क� शत/ के अनुसार ईएमड� छूट के इQछुक �बडर को संबंिधत केटेगर� के िलए �बड के साथ वैध समिथ%त द:तावेज़ G:तुत करने है।
एमएसई केटेगर� के अतंग%त केवल व:तुओं के िलए �विनमा%ता तथा सेवाओं के िलए सेवा Gदाता ईएमड� से छूट के पा  हO। TयापाFरयU को इस नीित के
दायरे से बाहर रखा गया है।

(b). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./ईएमड� और संपादन
जमानत रािश, जहां यह लागू होती है, लाभाथV के प3 मW होनी चा>हए। 

Beneficiary/लाभाथVलाभाथV  : 
Secretary
Bureau Of Energy Efficiency, 4th Floor, Sewa Bhawan, R K Puram, New Delhi-66
(Milind Deore)

MII Compliance/एमआईआईएमआईआई  अनुपालनअनुपालन
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MII Compliance/एमआईआई अनुपालन Yes

1. The minimum average annual financial turnover of the bidder during the last three years, ending on 31st
March of the previous financial year, should be as indicated above in the bid document. Documentary evidence in
the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant /
Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the
date of constitution / incorporation of the bidder is less than 3-year-old, the average turnover in respect of the
completed financial years after the date of constitution shall be taken into account for this criteria. 
2. Years of Past Experience required: The bidder must have experience for number of years as indicated above in
bid document (ending month of March prior to the bid opening) of providing similar type of services to any
Central / State Govt Organization / PSU. Copies of relevant contracts / orders to be uploaded along with bid in
support of having provided services during each of the Financial year. 
3. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process. 
4. Past Experience of Similar Services: The bidder must have successfully executed/completed similar Services
over the last three years i.e. the current financial year and the last three financial years(ending month of March
prior to the bid opening): - 
1. Three similar completed services costing not less than the amount equal to 40% (forty percent) of the
estimated cost; or 
2. Two similar completed services costing not less than the amount equal to 50% (fifty percent) of the estimated
cost; or 
3. One similar completed service costing not less than the amount equal to 80% (eighty percent) of the estimated
cost. 

Additional Qualification/Data Required/अितFरYअितFरY  योZयतायोZयता / /आव8यकआव8यक  डेटाडेटा

Scope of Work:1731064447.pdf

Payment Terms:1731064459.pdf

Pre-Qualification Criteria:1731064463.pdf

Instructions to Bidder:1731064466.pdf

Additional Document 1:1731064472.pdf

This Bid is based on Quality & Cost Based Selelction (QCBS) . The technical qualification parameters
are :-

Parameter Name Max Marks Cutoff Marks Qualification Methodology
Document

As per RFP 100 60 View File

Total Minimum Qualifying Marks for Technical Score: 60

QCBS Weightage(Technical:Financial):70:30

Interview Venue:BEE Conference Hall, 4th Floor, Sewa Bhawan, R K Puram, New Delhi-66

Presentation Venue:BEE Conference Hall, 4th Floor, Sewa Bhawan, R K Puram, New Delhi-66

Pre Bid Detail(s)
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https://bidplus.gem.gov.in/resources/upload_nas/NovQ424/bidding/biddoc/bid-7116843/1731064447.pdf
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https://bidplus.gem.gov.in/resources/upload_nas/NovQ424/bidding/biddoc/bid-7116843/1731064472.pdf
https://bidplus.gem.gov.in/bidding/bid/downloadBuyerDoc/7116843/17310646306439.pdf


Pre-Bid Date and Time Pre-Bid Venue

18-11-2024 15:00:00 BEE Conference Hall, 4th Floor, Sewa Bhawan, R K Puram, New Delhi-66

Hiring Of Agency For IT Projects- Milestone Basis ( 1 )

Technical Specifications/तकनीक�तकनीक�  �विश�Jयाँ�विश�Jयाँ  

Sp
eci
fic
ati
on

Values

Core

Sco
pe
of
Wo
rk

Project Planning and Management , System Study and Design , Business Process Reengineering ,
Development of Application , Network Connectivity , Data Digitization , Site Preparation , Hardware
Procurement & Commissioning , STQC Certification , UAT & Go live , Data Migration , Integration with
external applications , Capacity Building , Operation & Maintenance (O&M) , Infrastructure , Warranty ,
Assistive Application Development for Disabled Persons (As per GIGW guidelines) , As per RFP and client
requirement

Res
our
ces
Nee
ded

As specified in Scope of work

De
plo
ym
ent
of
cor
e
tea
m

hybrid(Buyer to specify model in scope of work)

Deli
ver
abl
es /
Tim
elin
es

As per RFP and client requirement

Addon(s)/एडऑनएडऑन

Additional Specification Documents/अितFरYअितFरY  �विश�J�विश�J  द:तावेज़द:तावेज़

Consignees/Reporting Officer/परे�षतीपरे�षती//Fरपो>ट]गFरपो>ट]ग  अिधकार�अिधकार�  
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S.No./;.;.
सं.सं.

Consignee
Reporting/Officer/

परे�षतीपरे�षती//Fरपो>ट]गFरपो>ट]ग
अिधकार�अिधकार�

Address/पतापता Quantity set
to 1

Additional
Requirement/अितFरYअितFरY

आव8यकताआव8यकता

1 Abhinav Kumar
Tamta N

110066,4th Floor, SEWA
Bhawan, R.K.Puram, Sec 1 1 N/A

Buyer Added Bid Specific Terms and Conditions/;ेता;ेता  _ारा_ारा  जोड़�जोड़�  गईगई  �बड�बड  क�क�  �वशेष�वशेष  शतaशतa

1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25
percent at the time of issue of the contract. However, once the contract is issued, contract quantity or
contract duration can only be increased up to 25 percent. Bidders are bound to accept the revised
quantity or duration

2. Generic

Bidder financial standing: The bidder should not be under liquidation, court receivership or similar
proceedings, should not be bankrupt. Bidder to upload undertaking to this effect with bid.

3. Generic

Bidders shall quote only those products (Part of Service delivery) in the bid which are not obsolete in the
market and has at least 7 years residual market life i.e. the offered product shall not be declared end-of-
life by the OEM before this period.

4. Generic

Consortium: In case of Contracts, wherein the seller alone does not have necessary expertise, the seller
can form consortium with other sellers for submission of the bid, with one of the consortium company as
leader. However, each and every member of the consortium shall be equally responsible for the complete
execution of the project contract. An undertaking to this effect is to be uploaded with bid.

5. Generic

In case the bidder is not able to furnish its audited financial statements on standalone entity basis, the
unaudited unconsolidated financial statements of the bidder can be considered acceptable provided the
bidder furnishes the following further documents on substantiation of its qualification:

 • Copies of the unaudited unconsolidated financial statements of the bidder along with copies of the
audited consolidated financial statements of the Holding Company.

 • A certificate from the CEO/CFO of the Holding Company as per the format enclosed in the bid
documents stating that the unaudited unconsolidated financial statements form part of the consolidated
annual report of the company.

 • In case where audited results for the last financial year as on the date of Techno Commercial Bid
Opening are not available, the financial results certified by a practicing Chartered Accountant shall be
considered acceptable. In case, Bidder is not able to submit the Certificate from practicing Chartered
Accountant certifying its financial parameters, the audited results of three consecutive financial years
preceding the last financial year shall be considered for evaluating the financial parameters. Further, a
certificate would be required from the CEO/CFO as per the format enclosed in the bidding documents
stating that the financial results of the Company are under audit as on the date of Techno-Commercial Bid
Opening and the Certificate from the practicing Chartered Accountant certifying the financial parameters is
not available.

Note: (i) Other income shall not be considered for arriving at annual turnover.
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6. Generic

Malicious Code Certificate:

The seller should upload following certificate in the bid:-
(a) This is to certify that the Hardware and the Software being offered, as part of the contract, does not
contain Embedded Malicious code that would activate procedures to :-
        (i) Inhibit the desires and designed function of the equipment.
        (ii) Cause physical damage to the user or equipment during the exploitation.
        (iii) Tap information resident or transient in the equipment/network.
(b) The firm will be considered to be in breach of the procurement contract, in case physical damage, loss
of information or infringements related to copyright and Intellectual Property Right (IPRs) are caused due
to activation of any such malicious code in embedded software.

7. Generic

Products supplied shall be nontoxic and harmless to health. In the case of toxic materials, Material Safety
Data Sheet may be furnished along with the material.

8. Generic

Registration / Empanelment Requirement: Contract shall be awarded to only such sellers , who are
registered / empanelled / approved / enlisted with

Government of India Empaneled
for the required goods / service category on the date of bid opening. Prospective bidders (if not already
registered), are advised to get themselves registered with the said registration authority before bid
opening date. (It is certified that the registration is granted by the registering agency as per Rule 150 of
GFR following a fair, transparent and reasonable procedure.)

9. Generic

1. The Seller shall not assign the Contract in whole or part without obtaining the prior written consent of
buyer.
2. The Seller shall not sub-contract the Contract in whole or part to any entity without obtaining the prior
written consent of buyer.
3. The Seller shall, notwithstanding the consent and assignment/sub-contract, remain jointly and severally
liable and responsible to buyer together with the assignee/ sub-contractor, for and in respect of the due
performance of the Contract and the Sellers obligations there under.

10. Generic

The service provider shall comply with ISO 27001: 2018 for Information Technology Services. The
service provider shall also ensure that the certificate is valid till the validity of contract.

11. Forms of EMD and PBG

Bidders can also submit the EMD with Account Payee Demand Draft in favour of

Bureau of Energy Efficiency
payable at
New Delhi
.
Bidder has to upload scanned copy / proof of the DD along with bid and has to ensure delivery of hardcopy
to the Buyer within 5 days of Bid End date / Bid Opening date.

12. Forms of EMD and PBG

Successful Bidder can submit the Performance Security in the form of Account Payee Demand Draft also
(besides PBG which is allowed as per GeM GTC). DD should be made in favour of

Bureau of Energy Efficiency
payable at
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New Delhi
. After award of contract, Successful Bidder can upload scanned copy of the DD in place of PBG and has to
ensure delivery of hard copy to the original DD to the Buyer within 15 days of award of contract.

13. Buyer Added Bid Specific ATC

Buyer uploaded ATC document Click here to view the file .

Disclaimer/अ:वीकरणअ:वीकरण

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent
Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses
on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in
the bidding process due to these ATCs and due to modification of technical specifications and / or terms and
conditions governing the bid. If any clause(s) is / are incorporated by the Buyer regarding following, the bid and
resultant contracts shall be treated as null and void and such bids may be cancelled by GeM at any stage of
bidding process without any notice:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum
issued by DPIIT in this regard.

2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any
Category item bunched with it.

4. Creating BoQ bid for single item.
5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
7. Floating / creation of work contracts as Custom Bids in Services.
8. Seeking sample with bid or approval of samples during bid evaluation process. (However, in bids for

attached categories, trials are allowed as per approved procurement policy of the buyer nodal Ministries)
9. Mandating foreign / international certifications even in case of existence of Indian Standards without

specifying equivalent Indian Certification / standards.
10. Seeking experience from specific organization / department / institute only or from foreign / export

experience.
11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.
14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the

case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer
is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to
such representations.

This Bid is governed by the General Terms and Conditions/सामा)य िनयम और शतa, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in General Terms and Conditions/सामा)य िनयम और शतa is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.
In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which
shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to
undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action

in accordance with the laws./जेम क� सामा)य शत/ के खंड 26 के संदभ% मW भारत के साथ भूिम सीमा साझा करने वाले देश के �बडर से खर�द
पर Gितबंध के संबंध मW भारत के साथ भूिम सीमा साझा करने वाले देश का कोई भी �बडर इस िन�वदा मW �बड देने के िलए तभी पा  होगा
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https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2024/Nov/GEM_2024_B_5588857/CLM0010/ATC_a3153c7e-b686-414c-bc191731065175811_branjan.pdf
https://assets-bg.gem.gov.in/resources/upload/shared_doc/list-of-categories-where-trials-are-allowed_1712126171.pdf
https://admin.gem.gov.in/apis/v1/gtc/pdfByDate/?date=20241108
https://bidplus.gem.gov.in/bidding/bid/bidsla/50649454286649


जब वह �बड देने वाला स3म Gािधकार� के पास पंजीकृत हो।�बड मW भाग लेते समय �बडर को इसका अनुपालन करना होगा और कोई भी
गलत घोषणा >कए जाने व इसका अनुपालन न करने पर अनुबंध को तfकाल समाg करने और कानून के अनुसार आगे क� कानूनी कार%वाई
का आधार होगा।

---Thank You/ध)यवादध)यवाद---
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Request for Proposal 

 

Development, Implementation & AMC (05 years) of National RCO Portal 

 

 

 

 

 

 

Last date of submission 09th December 2024 

 

 

  

Bureau of Energy Efficiency 

Ministry of Power, Government of India, 

4th Floor Sewa Bhawan, R K Puram, 

New Delhi-110066 



Page 2 of 88  

Critical Information 

1 Availability of Request for Proposal Document 8th November 2024 

2 Date & Time for Pre-bid Meeting 18th November 2024 at 15:00 PM 

3 Last date for submission for Bid-queries 17th November 2024 

4 Venue for Pre-Bid Meeting 

Meeting at BEE Office, 

Conference Hall, 4th floor, Seva 

Bhawan, New Delhi, 110066  

5 Last date & Mode for Submission of Proposal 
9th December 2024 by 15:00 Hrs. 

Through GeM only 

6 Date of Opening of Financial Proposal for Qualified Bidders 

Will be informed to qualified 

bidders only through e-mail at 

least a day before the date of 

opening of financial bid 

7 Contact Person for Clarification 

Shri. Nikhil Prasad 

Senior Sector Expert 

Tel No: 011-26766750 

Mob: +91-9868750076 

8 Bid Validity period 
90 days from the last date of 

submission of bids 

 

Note: 

• Bids submitted after due date and time or/and without relevant documents as specified in this RFP, 

will be summarily rejected. 

• Bidders may apply through GeM portal only. Any other modes of submission will not be accepted in 

any condition. 

The submission of the proposal must be accompanied with the payment of the bid processing fees. 
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Section 1: Letter of Invitation 

 

Bureau of Energy Efficiency, a statutory body under Ministry of Power, Government of India invites bids for 

Development, Implementation & AMC (05 years) of National RCO portal. 

Interested agencies may submit their proposal through the online GeM (Government E marketplace) portal only. 

The submission of the proposal must be accompanied with the payment of the Non-refundable bid processing 

fees of Rs. 25,000/- (INR Twenty-Five Thousand Only). The payment will be accepted in the form of Demand 

Draft to be drawn on the name of Bureau of Energy Efficiency, and payable at New Delhi. The same can be 

deposited by the bidder through NEFT/RTGS. Details are mentioned at Annexure-I. 

Last Date for Submission of RFP: 9th December 2024, 15:00 hrs. (IST). 

The tender document can be downloaded from the website of BEE (https://www.beeindia.gov.in/) under the 

Tender Section and as well as from GeM Portal.  
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Section 2: Letter of Invitation for Pre – Bid Meeting 

 

BEE invites all interested bidders for Pre-Bid meeting for “Development, Implementation & AMC (05 years) of 

National RCO Portal”. The detail of the meeting is as follows: 

 

Date & Time: 18th November 2024 at 15:00 PM 

Venue: Meeting at BEE Office, Conference Hall, 4th floor, Seva Bhawan, New Delhi, 110066 

Reputed Firms who are interested in bidding for this Tender kindly attend the pre-bid meeting. 

 

Note: The bidders, who are interested in attending the pre-bid meeting, should indicate the names of their 

representatives (maximum two per bidder). Such intimation should be given by email to 

nikhil.prasad@beeindia.gov.in at least a day before the date of the pre-bid meeting. In case of any difficulty, 

contact to the above-mentioned email ids for the resolution. 

  

mailto:nikhil.prasad@beeindia.gov.in
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Section 3: Overview and objective of the RFP 

3.1 About BEE 

The government of India enacted the Energy Conservation (EC) Act, 2001 to realize the benefits of energy 

efficiency through reduced energy consumption. The Act provides the legal framework, institutional arrangement, 

and regulatory mechanism to embark upon an energy efficiency drive in the country. Energy efficiency institutional 

practices and programs in India are being guided through various voluntary and mandatory provisions of the Act. 

The Government of India set up Bureau of Energy Efficiency (BEE), also referred to as ‘BEE’ or ‘Bureau’ on 1st 

March 2002 under the provisions of the EC Act, 2001. The mission of the Bureau is to assist in developing policies 

and strategies with a thrust on self-regulation and market principles, within the overall framework of the EC Act, 

2001 with the primary objective of reducing the energy intensity of the Indian economy. 

The mission of Bureau of Energy Efficiency (BEE) is to develop policy and strategies with a thrust on self-

regulation and market principles, within the overall framework of the Energy Conservation Act (EC Act), 2001 

with the primary objective of reducing energy intensity of the Indian economy with active participation of all 

stakeholders. 

3.2 About Renewable Consumption obligation (RCO) 

India's renewable energy expansion program ranks among the largest in the world in terms of installed capacity. 

This growth has been driven by policy and regulatory support aimed at incentivizing both demand and supply in 

the renewable energy sector. One such measure is the implementation of Renewable Consumption obligations 

(RCOs), which mandate obligated DCs like Discoms, Open Access Consumers, and Captive Power Plants to 

purchase a minimum percentage of electricity from renewable sources. 

Earlier, RCO were referred as Renewable Purchase obligation (RPO), Defined under Section 86(1)(e) of the 

Electricity Act 2003 and the National Tariff Policy 2016.As per RCO obligated DCs are requires procuring a certain 

percentage of their electricity from renewable sources as part of their total consumption. Initially RCOs were 

divided into Solar and Non-Solar categories and their trajectory were notified by MoP with consultation of Ministry 

of new and renewable energy (MNRE). 

On October 20, 2023, the Ministry of Power (MoP) issued a significant notification authorizing the Bureau of 

Energy Efficiency (BEE) as the nodal agency responsible for maintaining data related to the compliance of 

renewable energy utilization by designated consumers. 

3.3 Objective of this RFP 

The intent of this Project is to build a portal which can be used by intended users (Distribution Licensee, Captive 

Power Producers, Open Access Consumers, State Designated agency(SDA),RLDC/NLDC/SLDC, 

JERC/SERC/CERC/BEE,MNRE/MoP) as a centralised platform for providing RCO compliance data by obligated 

DCs, auditing and verification of compliance data by nodal agencies or any other assigned agencies, generating 

compliance reports (monthly/quarterly/annually) on real-time basis. 
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Section 4: Scope of Work 

The detailed scope of work and other specifications of the contract is available in the attached annexure-II as 

Technical Specification Document. Salient points of the scope of work are brought down hereunder.  

4.1 Development, Implementation & AMC (05 years) of National RCO portal 

The intent of this Project is to build a portal which can be used by intended users (Distribution Licensee, Captive 

Power Producers, Open Access Consumers, State Designated Agency (SDA)/BEE/RLDC/NLDC/SLDC, 

JERC/SERC/CERC,MNRE/MoP as a centralised platform for providing RCO compliance data, Auditing and 

verification of compliance data by nodal agencies or any other assigned agencies, generating compliance reports 

(monthly/quarterly/annually) on real-time basis.  

4.2 Development & Implementation of RCO portal (Section-A):  

Scope includes the Requirement gathering and development of an RCO portal. It includes all services associated 

with the building of the portal i.e., SRS, FRS, LLD, HLD, UI&UX design, DB Design, web portal development, 

Integration of SMS gateway, Payment gateway, Artificial Intelligence Reporting, testing, UAT, Security Audit, 

deployment  and Go-Live, and also includes all services associated with the procurement, validation, and 

deployment of all required software/licenses , if any, that is required for operationalizing and maintaining the web 

portal for the complete period of the contract (inclusive of services required for Operations and Maintenance 

Phase). The portal is envisaged with advance features to include future integration with external applications 

through Web API and FTP 

4.3 Operation and Maintenance of the RCO Portal (Section – B):  

The scope of work for all services associated with operations, maintenance, and support services for managing 

the RCO portal for a period of Sixty (60) months from the Go-Live of the RCO portal. The system will also be 

flexible enough to cater to future changes in RCO regulations, long term growth trajectory of RCOs issued by 

MoP, inclusion of new categories of applicants in the system, addition of any new categories of obligations, etc. 
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Section 5: Qualification Criteria 

Pre-qualification: 

Pre-qualification criteria bid will be used for assessing the bidders on the basis of eligibility criteria laid down in 

this RFP. Therefore, the bidders are required to submit the bid in the specified format furnishing all the required 

information and supporting documents. A bid may be rejected at the prequalification stage itself and not 

considered for technical evaluation if it fails to satisfy the Eligibility Criteria specified in this RFP.  

The bid shall be reviewed for determining the Compliance Eligibility Criteria and any deviation to eligibility criteria 

shall lead to rejection of the bid. 

Before opening and evaluating their Technical Bids, bidders are expected to meet all the pre-qualification criteria 

of the RFP. Bidders failing to meet these criteria or not submitting requisite supporting documents/ documentary 

evidence for supporting eligibility criteria are liable to be rejected summarily. 

Technical Bids of only the pre-qualified bidders will be evaluated. The bidders' technical bid shall be evaluated 

as per the requirements specified in the RFP and adopting the evaluation criteria mentioned in this RFP. The 

Bidders are required to submit all required documentation in support of the technical criteria specified as required 

for the technical evaluation.  

5.1 Pre-qualification Criteria: 

1. The bidder should be a company registered under the Companies Act, 1956 and/or 2013 OR Partnership 

firm registered under LLP Act 2008 / Government Organisation and should be in existence since last 10 

years from the original bid opening date and the Bidder shall be Registered for GST and Income Tax in 

India. 

2. The Bidder shall have Head or Branch office in Delhi & NCR with a strength of minimum 5 technically 

skilled and qualified permanent employees having minimum qualification of B.E./ B.Tech./BCA / MCA 

/MBA/ BSc/ MSc or higher having at least Three (3) year of professional experience required to provide 

the services envisaged under the contract from local resources i.e. Delhi & NCR. 

3. The bidder should have at least 25 (Twenty-Five) technically skilled and qualified permanent employees 

or engineers directly on its own payroll working in India having minimum qualification of B.E./ 

B.Tech./BCA / MCA /MBA/ BSc/ MSc or higher having at least Three (3) year of professional experience 

as on the date of original bid opening. 

4. The Minimum Average Annual Turnover (MAAT) of the bidder for best three (03) financial years out of 

last five (05) financial years i.e. FY2019-20,2020-21,2021-22,2022-23 and 2023-24. shall be at least INR 

20 Crore (Relaxation in Annual Turnover shall be considered for MSME & Start-Up bidders as per GoI 

guidelines. In that case bidder has to submit the MSME registration/Start-up certificate). 

5. The Bidder should have valid ISO 27001 certifications at the time of submission of the Bid. 

6. The Bidder should have positive Net worth during each of the last three financial years (i.e. 2021-22, 

2022-23 and 2023-24). 

7. The bidder must have experience of at least Two Projects for Software Development and Maintenance 

of a national level portal in power sector operating in any Government Department / PSU / public listed 

company within India, in last 5 Years, from the date of original bid opening. Such Software shall be in 

operation for minimum of one Year.  

Note: Software Development and Maintenance means any works/projects, in any field which includes 

Development and integration with database along with Maintenance. 

8. The bidder shall have experience of Software Development work and maintenance of national level portal 

in power sector in any Government / PSU/ any Public Listed Company during the last five years from the 

original date of bid opening, as per the following: 

a. Three successfully completed work for the development, Implementation with/without 

Maintenance of software where executed value of each work is not less than INR 1 Crores. 

OR 

b. Two successfully completed work for the development, Implementation with/without 

Maintenance of software where executed value of each work is not less than INR 1.5 Crores.  



Page 11 of 88  

OR 

c. One successfully completed work for the development, Implementation with/without 

Maintenance of software where executed value of work is not less than INR 2 crores. 

 

Note: Software development, Implementation with/without Maintenance of software means any 

works/projects, in any field which includes only Development, Implementation and Maintenance of 

software excluding supply & Installation of hardware, if any. 

 

9. The bidder or any of its associates / subsidiaries/ parent entity shall not have been debarred or blacklisted 

by Central Government/State Government/PSU/ Govt. Undertaking in India anytime during the last Three 

years, from the date of original bid opening. 

10. The bidder has the option to submit the bid/proposal either alone or along with other partner companies. 

Joint venture shall not have more than two partners. Lead bidder must be power sector domain expert. 

In case of Joint venture (JV) Work Experience shall be met collectively by all the members and the lead 

member shall have to possess at least 51% share and all other members shall have to possess at least 

25% share. The financial criteria shall be considered only for the Lead Bidder and not for any 

associates/subsidiaries of the JV/Consortium. 

5.2 Additional Terms and Conditions: 

1. In case, bidder/OEM is a holding company, the technical and financial experience referred herein above 

shall be that of holding company only (i.e. excluding its subsidiary/group companies). In case bidder/OEM 

is a subsidiary of a holding company, the experiences shall be of that subsidiary company only (i.e., 

excluding its holding company). 

2. Indian suppliers of this item are not allowed to participate and/ or compete in procurement by some 

foreign governments. Bidders / products from such countries are not eligible / not allowed to participate 

in this bid in terms of clause 10 (d) of Public Procurement (Preference to Make in India) Order, 2017. 

3. Tender specific OEM authorisation letter. 

4. OEM or Authorised Seller of OEM should have a registered office in India to provide after sale service 

support in India. The certificate to this effect should be submitted. 

5. Malicious Code Certificate: The seller should upload following certificate in the bid: 

6. This is to certify that the Hardware and the Software being offered, as part of the contract, does not 

contain Embedded Malicious code that would activate procedures to: 

a) Inhibit the desires and designed function of the equipment. 

b) Cause physical damage to the user or equipment during the exploitation. 

c) Tap information resident or transient in the equipment/network. 

7. The bidder will be considered to be in breach of the procurement contract, in case physical damage, loss 

of information or infringements related to copyright and Intellectual Property Right (IPRs) are caused due 

to activation of any such malicious code in embedded software. 

8. Following documents shall be submitted by the bidder: 

a) Copy of PAN Card/ GST Registration. 

b) Copy of Partnership Deed/ Affidavit for Proprietorship/ Company MoA & AoA or Certificate of 

Incorporation, as applicable. 

c) Undertaking on the letterhead of the company pertaining to ‘No dues’ towards any Government 

Company/PSU/ Govt. Undertaking towards. 

9. BEE reserves the right to relax/waive-off minor deviations with respect to QR as stipulated above, the 

decision of BEE in this regard shall be final & binding on bidders. 

10. Cut-off date for all the requirements shall be considered as original date of bid opening. 

11. Employer may assess the capacity and capability of the bidder, to successfully execute the scope of 

work covered under the package within stipulated completion period. The assessment shall inter-alia 

include: 

a) Document verification Bidders work/manufacturing facilities visit. 

b) Details of work executed, works in hand, anticipated in future & the balance capacity available 

for the present scope of work. 
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c) Details of Technical Expertise and Technical Manpower and Financial resources. 

d) Details of quality systems in place. 

e) Past experience and performance. 

f) Customer feedback. 

g) Banker’s feedback etc. 

5.3 Team Structure and Qualifying Criteria for personnel 

The proposed work to be done by a team comprising a Qualification of Manpower to be deployed comprising a 

project manager/Team leader and a member with the following qualifications: 

Sl 
No 

Role 
Minimum 

No of 
Positions 

1 Project Manager (should be Power Domain Expert) 

1 
 

a) B.E./ B. Tech in electrical or equivalent or higher. 
b) Experience: Minimum twelve (12) in power sector 
c) Should have more than five (5) years of experience of leading such Power 

sector/ Digital Transformation/Large Projects implementation projects as 
Project Manager. 

d) Should have experience of at least Two Project of Software development 
and Maintenance of Transactional (data) portal operating on 24x7 basis, 
with least permissible down-time. 

e) Experience of at least one SLDC/RLDC/NLDC/ Discom / Indian Power 
Sector Utilities end to end software project implementation experience. 

f) Desirable to have knowledge and experience of Power sector related 
technology, system architecture, software design techniques and software 
engineering. 

g) Desirable to have significant experience of working with any Indian Power 
Sector utilities or any Public Sector Unit (PSU) in electricity sector. 

2 

Enterprise / Solution Architect/ Security Architect Engineer 

1 

a) B.E./ B.Tech./BCA / MCA /MBA/ BSc/ MSc or equivalent or higher. 
b) Experience: Minimum Eight (8) years in IT sector. 
c) Minimum 5 years of experience as enterprise solution architect in 

designing micro services-based architecture / containerization in large 
Project of similar nature of Application Development. 

d) Experience of at least two IT systems project. 
e) Solution Architecture from the Reputed Institute / Organization Security 

Architecture from Reputed institute / Organization (include all aspect of 
cyber security, Web Security and Database Security) 

f) Preferred to be Certified Security Architecture, which will be an advantage 
in the evaluation. 

3 

Quality Assurance (QA) Engineer / Manager 

1 

a) B.E./ B.Tech./BCA / MCA /MBA/ BSc/ MSc or equivalent or higher 
b) Minimum Two years’ experience in testing/QA in DevOps environment. 
c) Should have worked as a tester/QA in at least two projects. 
d) Preferred to be Certified Quality Assurance (QA) from Reputed Institute / 

Organization, which will be an advantage in the evaluation. 

4 

Software development Engineer / Manager 

1 

a) B.E./ B.Tech./BCA / MCA /MBA/ BSc/ MSc or equivalent or higher 
b) Minimum Three years of experience in software development and have 

worked as a developer in at least Two project. 
c) Preferred to be Certified software Engineer from reputed Institute / 

Organization, which will be an advantage in the evaluation. 

5 Technical Leads 1 
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Sl 
No 

Role 
Minimum 

No of 
Positions 

a) B.E./ B. Tech in electrical or equivalent or higher 
b) Experience of Minimum Five (5) years, in similar/large projects of similar 

projects implementation on-premises infrastructure including Microservices 
/ Containerization and Container Orchestration 

c) Experience of at least one SLDC/RLDC/NLDC/ Discom / Indian Power 
Sector Utilities end to end project implementation experience. 

d) Must have experience of working with any Indian Power Sector utilities or 
any Public Sector Unit (PSU) in electricity sector. 

6 

Database Administrator (DBA) 

1 

a) B.E./ B.Tech./BCA / MCA /MBA/ BSc/ MSc or equivalent or higher 
b) Experience of more than Five (5) years of experience in database 

maintenance and administration of the provided database. 
c) Each have experience of Minimum Two Project 
d) Preferred to be Certification of Database Administrator Certificate from the 

OEM, which will be an advantage in the evaluation.  

7 

Resident Engineer (BEE Location) 

1 

a) At least 1 Support Engineer (B.E./ B. Tech in electrical or equivalent or 
higher with involvement in the RCO Portal project implementation and 
structuring for development phase as well entire C-AMC period 

b) Experience of Minimum of Two Project 

(General Shift – for 5 days a week) from 9:00 to 18:00 hrs or as and when 
required by the BEE. 

 TOTAL 7 

 

Note: If the above manpower is not on the payroll of the bidder at the time of submission of bid, the bidder will 

give an undertaking stating that the above-mentioned manpower shall be employed by the bidder on its payroll 

before signing of the contract agreement. 

a) Bidder to propose resources to be deployed on the project along with their CVs format. 

b) BEE shall reserve the right to interview resources proposed by the Bidder.  

c) Only after the approval from BEE the resource shall be deployed on the project. All the deployment of 

the resources shall be on mutually agreed basis.  

d) BEE reserves the right to ask bidder to replace any resource, any-time during the execution of project, 

to which the bidder shall always comply with. 

e) Different profiles need to be proposed against different roles. All resources proposed by the bidder must 

be deployed on the project. 

f) The deployed resources person shall be on company pay-role. 

g) In Resident Engineer:  

(i) Resources deployed by bidder, at BEE site, shall bring their own computing devices. The 

computing devices (laptops / desktops) should have appropriate security solutions such as (Anti-

Virus – Anti Malware etc.) to avoid security breach. 

(ii) The Resident Engineer deputed at Site during development Period and AMC period and should 

have an experience of minimum two projects over and above the current project. BEE does not 

encourage replacement of resources unless it has been explicitly asked by the BEE. If, however, 

due to some pressing needs, the bidder proposes a replacement of resource, the proposed 
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resource shall have similar/ better profile as compared to the resource being replaced with 

regards to Academic Profile, Relevant Work Experience and Relevant Technical Expertise and 

shall intimate to the BEE at least 1 (One) month in advance. 
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Section 6: Evaluation of Proposals 

Preliminary Scrutiny 

Preliminary scrutiny of the proposal will be made to determine whether they are complete, whether required 
process fee & Bid security/EMD has been furnished, whether the documents have been properly signed, and 
whether the bids are generally in order. Proposals not conforming to such preliminary requirements will be prima 
facie rejected. 
The rectifiable discrepancies in the Technical Proposal, if any would have to be corrected by the Bidder within a 
period of two (2) working days of the intimation given to them during the preliminary scrutiny of proposals. 
Proposals not conforming to above listed preliminary requirements will be prima facie rejected. 

Stage 1 Evaluation: Minimum Pre-qualification Criteria 

Compliance with the pre-qualification criteria given in Section 5 will be evaluated first. 
 
The technical bids of those bidders who do not fulfil the pre-qualification criteria will not be evaluated and will be 
disqualified. 

Stage 2: Technical Evaluation 

a) Only the technical proposals considered as technically responsive would be evaluated based on the 

bidder’s capabilities, experience, approach and methodology and the CV’s of the proposed personnel and 

the scores would be given (out of 100). 

b) The proposals would be evaluated on the basis of evidence of satisfying all the qualification requirements 

listed out in Section 5. The specific experience would be evaluated on the basis of the information provided 

in the technical bid along with the prescribed documents. The technical bids of those bidders who fulfils 

the pre-qualification criteria will be evaluated in accordance with the technical evaluation criteria given 

below: 

6.1 Technical Evaluation Criteria: 

Sl. 

No. 
Technical Criteria Marks 

1 

 

Proposed 

Approach 

and 

methodology 

for RCO 

compliance 

monitoring 

 

Clarity & understanding of Scope of Work, Approach & 

Methodology Proposed (Qualitative). 
05 

Work Plan (Qualitative), Timeline (Qualitative) 05 

Sample calculation and methodology for RCO compliance 

monitoring. 
05 

Power Point Presentation Regarding Project execution as 

per RFP Provisions. 
05 

20 

2 The Bidder’s having full time technically qualified personal on its own payrolls having minimum 

qualification of B.E./ B.Tech./BCA / MCA /MBA/ BSc/ MSc or higher having at least One (1) 

year of professional experience as on the date of original bid opening. 

 

>= 100 Employees                                                                                                  : (10 marks)  

>=50 and <100 Employees                                                                                     : (8 marks)  

>= 25 and <50 Employees                                                                                      : (5 marks) 

10 

3 The bidder having following valid Certification in addition to ISO 27001. (5 marks for each 

certificate subject maximum of 10 marks)  

 

1) ISO 20000-1 (Information Technology Service Management) 

2) ISO 9001 - Quality Management System 

3) CMMi Level 3 Certification or above 

10 



Page 16 of 88  

Sl. 

No. 
Technical Criteria Marks 

4 Bidder’s Experience (Number of Projects) in Development / Maintenance of Software in the 

below mentioned areas, in power sector at NLDC/ RLDC/ SLDC/RPC/STU/Discom/BEE / in 

Power Utilities in last 5 years from the original date of bid opening. 

 

Software in the following Areas: 

a) Renewable Energy Certification / Renewable Consumption obligation 

b) Scheduling and Dispatch of Power 

c) Sharing of Inter-State Transmission Charges and Losses / Point of Connection Tariff 

d) Deviation Settlement Mechanism/Energy Accounting 

e) Open Access in Electricity 

f) Renewable Energy Scheduling  

g) Power Market Energy Scheduling / Power Trading Platform 

h) Power Transmission Losses 

i) Forecasting of Renewable Power / Power Load Forecasting/Demand Forecasting 

j) Smart Grid Applications 

k) Demand Side Management 

l) Utility Billing Applications 

 

>= 3 Projects                                                                                             : (15 Marks) 

2 Project                                                                                                    : (10 marks)  

1 Project                                                                                                    : (5 mark) 

15 

5 Bidder having experience of projects in multiple Fields in any Power industries involving 

Government Department / PSU / Private Power Utilities in last 5 years from the original date of 

bid opening. 

Field:  

a) Renewable Energy Certification/Renewable Consumption obligation/ Forecasting of 

Renewable Power / Power Load Forecasting/ Renewable Energy Scheduling 

b) Scheduling and Dispatch of Power/Open Access in Electricity/ Power Market Energy 

Scheduling / Power Trading Platform/Utility Billing Applications 

c) Sharing of Inter-State Transmission Charges and Losses / Point of Connection Tariff/Energy 

Accounting / Deviation Settlement Mechanism / Power Transmission Losses 

d) Smart Grid Applications/Demand Side Management 

 

>= 3 Field                                                                                                   : (15 marks) 

2 Field                                                                                                        : (10 marks)  

1 Field                                                                                                        : (5 mark) 

15 

 Project Manager: 

 

Minimum twelve (12) years of experience in power sector. Should have more than five (5) years 

of experience of leading such Power Sector/ Digital Transformation/ Large Projects 

implementation as Project Manager. 

 

- Should have experience of Project* of Software development and Maintenance of 

Transactional (data) portal operating on 24x7 basis, with least permissible down-time in 

power (electricity) sector. 02 Marks each per Project* subject to maximum of 08 marks. 

 

Experience of at least one (01) SLDC/ RLDC/ NLDC/ Discom / Indian Power Sector Utilities 

end to end software project implementation experience. 0.50 Marks each per Project* subject 

to maximum of 02 marks 

10 
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Sl. 

No. 
Technical Criteria Marks 

7  

Database Administrator (DBA): 

 

Minimum five (05) years of experience in database maintenance and administration of the 

provided database. 

 

I. Should have experience of Project* in end-to-end software project implementation experience 

in power (electricity) sector. 01 Marks each per Project* subject to maximum of 03 marks 

 

II. 1 Marks each per Certified Data Base Administrator (DBA), certified from OEM or OEM 

Approved Provider for the provided database on bidder’s own Payrolls, having two projects* 

experience or more as DBA subject to maximum of 2 marks. 

5 

8 Software Development Engineer/Manager: 

 

I. Minimum Three years of experience in software development and have worked as a developer. 

II. Should have experience of at least Two project 01 Marks each per Project* subject to 

maximum of 03 marks. 

 

III. 1 Marks each per Certified software Engineer/Manager from reputed Institute / Organization 

subject to maximum 2 marks. 

5 

9 Enterprise / Solution Architect/ Security Architect Engineer: 

 

Minimum eight (08) years of experience in IT sector. Should have minimum five (05) years of 

experience as enterprise solution architect in large Project of similar nature of Application 

Development. 

 

Should have experience of Project* in end-to-end software project implementation experience 

in power (electricity) sector. 01 Marks each per Project* subject to maximum of 03 marks 

 

Certified Enterprise / Solution Architect/ Security Architect Engineer (which include all aspect 

of cyber security, Web Security and Database Security), with two Project* experience or more, 

on bidder’s own Payrolls. 1 Marks each per Resource subject to maximum of 2 marks.  

5 

10 Quality Assurance (QA) Engineer / Manager: 

 

Minimum two (02) years of experience in testing/ QA. 

Should have experience of Project* in end-to-end software project implementation experience 

in power (electricity) sector. 01 Marks each per Project* subject to maximum of 03 marks. 

 

 Certified Quality Assurance Engineer with Certificate related to Quality Management for 

Project development life cycle, having two Project* experience or more, on bidder’s own 

Payrolls. 1 Marks each per Resource subject to maximum of 2 marks. 

5 

TOTAL 100 

 

* Project shall mean “any software development/maintenance work”. 

BEE reserves the right to modify the technical evaluation criteria at any time. 
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6.2 Bid Evaluation 

Bids shall be evaluated both in terms of ‘Quality’ as well as ‘Quoted Price’ i.e. Quality & Cost Based Selection 

(QCBS) methodology. The weightage for the ‘Quality’ is 70 (seventy) and the weightage for the ‘Quoted’ price is 

30 (thirty). 

A bid shall have to meet the Minimum Qualifying Marks of 60 (Sixty) marks in ‘Quality’ Criteria. Bids not meeting 

the minimum qualifying marks in ‘Quality’ Criteria shall be rejected. The Bids meeting the minimum qualifying 

marks shall be called ‘Qualified Bids’ and shall be eligible for financial evaluation of the bid. 

‘Qualified Bids’ (meeting the minimum Qualifying Marks of in Quality Criteria) and conforming to the technical 

specifications, terms and conditions stipulated in the bidding document and considered to be responsive after 

subjecting to Bid Evaluation Criteria shall be considered for further evaluation as per the Evaluation Criteria given 

below: 

(i) Price Bids shall be evaluated taking into account the Price quoted for all services including applicable 

GST (CGST & SGST / UTGST or IGST). 

(ii) Quoted price must include all liabilities and taxes including statutory liabilities but excluding GST, which 

shall be quoted separately in the Price Bid format. 

To ascertain the Inter-se-ranking of the bids, the Quality & Cost Based Selection (QCBS) methodology 

as mentioned below shall be adopted: 

a) An Evaluated Bid Score (B) will be calculated for each bid, which meets the minimum Qualifying 

marks of 60 (Sixty) in ‘Quality’ Evaluation Criteria, using the following formula in order to have 

a comprehensive assessment of the Bid price and the Quality of each bid: 

B = (Clow/C) ×100×X+(T/Thigh )×100×Y  

Where, 

C = Evaluated Bid Price of the bidder 

Clow = The lowest of the evaluated bid prices among the responsive bids 

T = The total marks obtained by the bidder against “Quality‟ criteria 

Thigh = The highest mark scored against “Quality‟ criteria among all responsive bids  

X = 0.3 (The weightage for ‘Quoted price’ is 30 %) 

Y = 0.7 (The weightage for ‘Quality’ is 70 %) 

Note: The Evaluated Bid Score (B) shall be considered up to two decimal places. 

b) Contract shall be awarded to the bidder with the highest Evaluated Bid Score (B). 

c) In the event of two or more bids having the same highest Evaluated Bid Score (B), the bid scoring 

the highest marks against ‘Quality’ criteria will be recommended for award of contract. Even if 

there is a tie, ‘draw of lots’ will be resorted to arrive at the recommended bidder. 

d) To ascertain the inter-se-ranking, the comparison of the responsive bids will be made subject to 

loading for any deviation. 
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6.3 Award of Contract 

After completing negotiations BEE shall issue a Work Order to the selected Bidder. The Bidder will sign the 

contract after fulfilling all the formalities / preconditions within 15 days of issuance of the letter of award. Bidders 

need to provide acceptance of letter of Award within 10 days from the date of issuance of letter of Award. The 

assignment period will begin once the Bidder accepts the Letter of Award and expected to commence the 

Assignment/job within 7days of acceptance of letter of award. 
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Section 7: Instructions to the Bidders 

Procedure for Submission of the Proposal 

The proposal must be submitted on the GEM (Government E Marketplace) portal only and any other means of 

submission shall not be considered and liable for rejection of the proposal. The proposal is to be submitted in the 

prescribed format (provided in Section 9 of this RFP document) along with the necessary documents as required. 

The proposal shall be liable for rejection in the absence of requisite supporting documents. The proposal shall 

be in two parts viz. Technical Proposal and Financial Proposal. 

7.1 Technical Proposal 

The technical proposal to be uploaded in searchable pdf format and shall include- 

a) Organization background 

b) Organization’s suitability for this activity 

c) Proposed Approach and Methodology for RCO compliance monitoring 

d) A proposed work plan / timeline of the study 

e) CVs of team members, sector experts, including their roles in the project. 

f) Audited Financial Statement for annual turnover of the last 3 completed financial years viz. FY 2021-

22, 2022-23, 2023-24. 

g) An EMD of Rs. 20,00000(INR Twenty Lakh only & Non-refundable bid processing fees of 

Rs.25,000(INR Twenty Thousand only) in the form of Demand Draft to be drawn on the name of Bureau 

of Energy Efficiency, and payable at New Delhi. The same can be deposited by the bidder through 

NEFT/RTGS. Details as mentioned in Annexure-I. 

h) An agency/bidder registered under Micro and Small Enterprises (MSEs) as defined in MSE 

Procurement Policy issued by Department of Micro, Small and Medium Enterprises (MSME) or are 

registered with the Central Purchase Organization or the concerned Ministry or Department, is 

exempted to submit the EMD. However, agency/bidder has to submit the MSEs registration certificate 

in support of EMD exemption claim. 

i) Bid Processing Fees must be submitted by all the bidders including MSEs, even if it is not mentioned 

in RFP document downloaded from GeM portal/procurement portal. 

j) Duly signed Integrity Pact on plain paper as per Form-A1 of this RFP. 

k) Duly signed Undertaking as per Form-A2 of this RFP. 

Note: Quoted amount or financial proposal must not be mentioned anywhere in the technical proposal, doing so 

shall be led to disqualification of the technical proposal. 

7.2 Financial Proposal 

a) It should be developed in a transparent manner. 

b) The amount quoted would include all the taxes and GST, if any. If bidder, quote the amount excluding 

GST mistakenly, the same shall be treated as final cost and the GST shall not be paid in addition to 

the quoted amount in any circumstances. 

c) Evaluation will be Quality & Cost Based Selection (QCBS) methodology as per GeM portal. 

d) Ensure that the financial bid is not included with the technical proposal. 

7.3 Cost of Proposal 

Agency shall bear all costs associated with the preparation and submission of its Proposal, including cost of 

presentation for the purpose of clarification of the Proposal, if so desired by the Purchaser. BEE will in no case 

be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process. 
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7.4 Bid Processing Fees 

The agencies / firms should submit a non-refundable bid processing fee Rs.25,000(INR Twenty-five Thousand 

only) at time of submission of the technical and financial proposal in GeM, even if it is not mentioned in RFP 

document downloaded from GeM portal/procurement portal. 

a) The payment will be accepted in the form of crossed demand draft on any scheduled bank, payable at 

New Delhi in favour of Bureau of Energy Efficiency, New Delhi. The same can be deposited by the 

bidder through NEFT/RTGS. Details are mentioned at Annexure-I. Transaction reference copy should 

be enclosed in bid document. 

b) Bid Processing fee should be submitted in the envelope to the mentioned address. 

c) Any kind of exemption is not permitted for Bid Processing Fee. 

d) The softcopy of the Bid processing fee must be uploaded along with other documents on the GeM 

portal. 

7.5 Earnest Money Deposit 

The agency/firm shall furnish, as a part of its proposal, an earnest money deposit of Rupees 20,0000 (INR Twenty 

Lakhs only) in the form of demand draft issued by any nationalized/ scheduled bank, in favor of “Bureau of Energy 

Efficiency” payable at New Delhi. The same can be deposited by the bidder through NEFT/RTGS. Details are 

mentioned at Annexure-I. Transaction reference copy should be enclosed in bid document. 

a) The EMD will be returned to non-selected agency after finalization of the agency. 

b) The EMD should remain valid for a period of forty-five days beyond the final bid validity period. 

c) EMDs of the unsuccessful bidders will be returned to them at the earliest after expiry of the final bid 

validity and latest on or before the 30th day after the award of the contract. 

d) EMD should be accompanied with Bid processing fee and to be sent to BEE address if submitted 

through Demand Draft 

e) A bidder registered under Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy 

issued by Department of Micro, Small and Medium Enterprises (MSME) or are registered with the 

Central Purchase Organization or the concerned Ministry or Department, is exempted to submit the 

EMD. However, agency/bidder has to submit the MSEs registration certificate in support of EMD 

exemption claim. In case of JV/Consortium only both partner companies having MSME status can avail 

EMD exemption provision. 

7.6 Performance Security 

a) Within fourteen (14) working days of the receipt of notification of award from BEE, the successful 

agency/firm shall furnish the Performance Security. Performance Security may be furnished in the form 

of an Account Payee Demand Draft, or online payment in an acceptable form. The value of 

Performance Security would be 5% of the total contract value. Any delay in submission of performance 

security shall be deemed as accruing of financial benefit to the bidder(s) and BEE may take necessary 

interest penalty recovery action (interest @ State Bank of India’s MCLR + 2 %) from the payments due 

to the bidder(s) for the period of delay. 

b) Performance Security should remain valid for a period of sixty days beyond the date of completion of 

all contractual obligations of the Bidder or any such extended period as decided by BEE. 

c) Bid security/EMD will be refunded to the successful bidder on receipt of Performance Security. 

7.7 Mobilization Advance 

Mobilization advance not exceeding 10% of the contract value for development and implementation phase may 

be given, if requested by the bidder in writing within one month of the commence the work on the provision by 

the contractor of an unconditional BG. 

Such advance shall be paid in two equal installments. The first installment of such advance shall be released on 

a request made by the successful bidder to the concerned BEE official in this behalf. The second Installment 

shall be released by the concerned BEE official only after the bidder furnishes a proof of the satisfactory utilization 

of the earlier installment. 
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Mobilization advance shall be released only after receipt of confirmation of the Bank Guarantee from the issuing 

Bank. The Mobilization advance shall bear simple interest at the rate of 8.5 percent per annum and shall be 

calculated from the date of payment to the date of recovery, both days inclusive on the outstanding amount of 

advance. 

7.8 Conditions for consortium 

The bidder shall have the option to submit the bid/proposal either alone or along with other partner companies. 

Prerequisites for bidder have been specified in qualifying requirement and other parts of the RFP document. The 

lead partner shall be in the power sector domain and the sole point of contact for all purposes of the Contract. 

The lead partner will have the prime responsibility for the execution of the scope of work. Any 

information/clarification submitted to the lead partner by BEE will mean that the same has been conveyed to all 

partners. The bidder or any of the partner companies should not have been blacklisted by any Central / State 

Government or Public Sector Undertakings. If at any stage of tendering process or during the currency of the 

contract, any suppression / falsification of such information is brought to the knowledge, BEE shall have the right 

to reject the proposal or terminate the contract, as the case may be, without any compensation to the tenderer & 

forfeiture of bid security/EMD/Performance security. All partners of the consortium/joint venture shall be liable 

jointly and severally for the execution of the contract in accordance with the contract terms. 

The bid submission must include documentary evidence to the relationship between JV members in the form of 

JV Agreement to legally bind all members jointly and severally for the proposed Agreement which should set out 

the principles for the constitution, operation, responsibilities regarding work and financial arrangements, 

participation (percentage share in the total) and liabilities (joint and several) in respect of each and all of the firms 

in the Joint Venture. Such JV Agreement must evidence the commitment of the parties to bid for the facilities 

applied for (if pre-qualified) and to execute the contract for the facilities if their bid is successful. 

Work Experience shall be met collectively by all the associates/subsidiaries of the JV/Consortium. The financial 

criteria shall be considered only for the Lead Bidder and not for any associates/subsidiaries of the JV/Consortium. 

The lead member shall have to possess at least 51% share and all other members shall have to possess at least 

25% share.  

Evidence of possessing adequate working capital (at least 30% of the “Estimated value” of this work) inclusive of 

access to lines of credit and availability of other financial resources to meet the requirement. The bidder should 

possess the working capital within three months prior to the date of opening of tender. 

7.9 Rates  

Firm and Fixed during the entire duration of the contract without any price variation on any account whatsoever. 

The quoted price shall be inclusive of all charges/expenses towards cost of licenses / support / yearly 

subscriptions, for complete duration of the contract onsite visits, travelling, boarding and lodging etc. No charges 

shall be claimed over and above the quoted price under any head except for taxes. 

7.10 Destination/Site to be Integrated.  

For the deputation of Resident Engineer, the location of site is as follows:  

Bureau of Energy Efficiency  

Government of India, Ministry of Power  

4th Floor, Sewa Bhawan, R.K. Puram, New Delhi – 110066 (INDIA) 

7.11 Conditions for Outsourcing 

Outsourcing of any activity or part of activity will not be allowed in any condition. If in the future, it is found that 

the bidder has outsourced any activity or part of the activity, suitable action shall be taken even if the assignment 

is completed. This may even lead to the blacklisting of the Agency. 
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7.12 Contents of the Proposal 

Bidding agency is expected to examine all instructions, forms, terms & conditions, and Statement of Work in the 

Proposal. Failure to furnish all information required or submission of a Proposal not substantially responsive to 

the Proposal in every respect will be at risk and may result in the rejection of the application. 

7.13 Conflict of Interest 

a) The agencies / firms who are selected for the work will have to maintain the confidentiality of the 

information compiled. In no case the agencies / firms would be allowed to use the data or share the 

information with anyone else, except for the BEE and mentioned agencies. 

b) BEE and mentioned agencies shall hold the copyrights over any of the data collected or compiled 

during the course of the awards. 

7.14 Language of Proposal 

The Proposals prepared by the agency and all correspondence and documents relating to the proposal 

exchanged by the agency and BEE, shall be written in the English language, provided that any printed literature 

furnished agency may be written in another language so long the same is accompanied by an English translation 

in which case, for purposes of interpretation of the Proposal, the English translation shall govern. 

7.15 Confidentiality 

BEE requires that recipients of this document to maintain its contents in the same confidence. as their own 

confidential information and refrain from any public disclosure whatsoever. Bidders need to sign non-disclosure 

agreement. 

7.16 Disclaimer 

BEE and/or its officers, employees disclaim all liability from any loss or damage, whether foreseeable or not, 

suffered by any person acting on or refraining from acting because of any information including statements, 

information, forecasts, estimates or projections contained in this document or conduct ancillary to it whether or 

not the loss or damage arises in connection with any omission, negligence, default, lack of care or 

misrepresentation on the part of BEE and/or any of its officers, employees. 

 7.17 Authorized Signatory for Agency 

The "Agency” as used in the Proposal shall mean the one who has signed the Bid document forms. The 

authorized signatory should be the duly Authorized Representative of the Agency, for which a certificate of 

authority will be submitted. All certificates and documents (including any clarifications sought and any subsequent 

correspondences) received hereby, shall, as far as possible, be furnished and signed by the Authorized 

Representative. The power or authorization, or any other document consisting of adequate proof of the ability of 

the signatory to bind the agency shall be annexed to the Proposal. BEE may reject outright any Proposal not 

supported by adequate proof of the signatory authority. 

 7.18 Contact details of the Agency 

The agencies / firms who want to receive BEE response to queries should give their contact details to BEE along 

with technical bid as per the Section-9 Form-1 in correspondence details. 

7.19 Queries on the RFP 

Agency requiring any clarification on this document may send a query in writing at the BEE's contact address 

indicated in section 2 of this document. BEE’s response (including an explanation of the query but without 

identifying the source of inquiry) to all the queries, received not later than the dates prescribed by the BEE in 

section 2 of this document, will be made available on the website and sent to all consultants who have given their 

contact details. BEE may also hold a pre-bid meeting if needed to give clarifications and invitation of the same 

will be sent to the consultants who have given their contact details. 
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7.20 Amendment of RFP 

At any time prior to the last date for receipt of bids, BEE, may, for any reason, whether at its own initiative or in 

response to a clarification requested by a prospective agency/ firm, modify the RFP Document by an amendment. 

In order to provide prospective agencies / firms reasonable time in which to take the amendment into account in 

preparing their bids, BEE may, at their discretion, extend the last date for the receipt of bids and/or make other 

changes in the requirements set out in the RFP. Modification/amendment to the terms and condition after 

issuance of LoA to the selected bidder can be done subject to the mutually agreed terms & condition and the 

approval of the competent authority, however the approved cost of the project shall not be affected. 

7.21 Integrity Pact 

All the participating bidders are compulsorily required to enter into Pre-bid/ Pre contract Integrity Pact in the 

prescribed format failing which tender will be summarily rejected (Copy of the Integrity Pact is enclosed as per 

Section-9. The validity of this Integrity Pact shall be from the date of its signing and extend up to the complete 

execution of the contract to the satisfaction of both the parties. In case bidder is unsuccessful, this Integrity Pact 

shall expire after six months from the date of signing of the contract. 

7.22 Documents Comprising the Technical Proposal: 

The Proposal prepared by the bidder shall comprise of the following components: 

Form 1: Letter Pro-forma  

Form 2: Minimum Eligibility  

Form 3: prior Experience 

Form 4: Proposed Work Plan and Methodology including the timelines.  

Form 5: Resumes of the members in the proposed team. 

Form 6: Declaration Letter 

Form A1: Integrity Pact Format. 

Form A2: Undertaking Format under Integrity Pact Declaration Letter. 

Form A3: Bill of Quantity 

Financial Proposal (In separate sealed envelope) 

7.23 Power of Attorney 

Registered Power of Attorney executed by the bidder in favour of the Principal Officer or the duly Authorized 

Representative, certifying him/her as an authorized signatory for the purpose of this Proposal. BEE shall not be 

responsible for non-receipt/non-delivery of the Proposal due to any reason whatsoever. Bidders are advised to 

study the Proposal carefully. Submission of Proposal shall be deemed to have been done after careful study and 

examination of the Proposal with full understanding of its implications. 

7.24 Force Majeure 

Shall mean and be limited to the following: 

a) War/hostilities 

b) Riot or Civil commotion. 

c) Earthquake, flood, tempest, lightening or other natural physical disaster. 

d) Restrictions imposed by the Government or other statutory bodies which prevents or delays the 

execution of the Contract by Consultant. 

e) In the event of any force majeure cause, agency or the BEE shall not be liable for delays in performing 

their obligations under this order and the completion dates may be extended, for a period not exceeding 

the period of delay attributable to the causes of Force Majeure. Neither BEE nor agency shall be liable 

to pay extra costs provided it is mutually established that Force Majeure Conditions did actually exist. 
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f) The agency shall at all times, Indemnify and keep indemnified, the BEE and its officer’s servants and 

agents, from and against all/any claims whatsoever, arising as a consequence of, or in the course of 

execution of the work (including but not limited to property loss an damage, personal accident, injury 

or death of or to property or person, of the agency or subcontractor, and / or the servants or agents of 

the consultant or any sub-contractor and /or of the BEE). 

7.25 Termination of the Bid 

BEE shall have the right to reject this bidding process any time before issuing letter of award to the agency. 

7.26 Termination of Contract 

BEE shall have the right to terminate the contract of the agency at any time during the tenure of the work, if the 

performance of the agency is found to be unsatisfactory or violation of any clause of the RFP pertaining to 

execution of the work. For termination of the contract, BEE shall provide the agency a notice of minimum of 15 

days, to allow the agency to clarify its position of unsatisfactory performance observed by BEE. If the clarification 

provided by the agency is not up to the satisfaction of the competent authority of BEE, the contract of the agency 

will be terminated. If terminated at any stage of the contract, the agency/firm/bidder will not be liable for rest of 

the milestone payment and the performance security will be forfeited by BEE. Alternatively, BEE shall recover all 

the paid milestone payment under the ongoing contract along with penalty and debarment/blacklisting from 

participation in any procurement process of BEE for specified time or indefinitely. 

7.27 Terms and Conditions of Bidders 

(i) Any bidder from a country which shares a land border with India will be eligible to bid in this tender 

only if the bidder is registered with the Competent Authority.  

(ii) “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any 

person or firm or company, including any member of a consortium or joint venture (that is an 

association of several persons, or firms or companies), every artificial juridical person not falling in any 

of the descriptions of bidders stated hereinbefore, including any agency branch or office controlled by 

such person, participating in a procurement process.  

(iii) “Bidder from a country which shares a land border with India” for the purpose of this Order means: -  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered in such 

a country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or  

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture falls under 

any of the above. 

(iv) The beneficial owner for the purpose of (iii) above will be as under.  

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person 

(s), who, whether acting alone or together, or through one or more juridical person, has a 

controlling ownership interest or who exercises control through other means.  

Explanation: - 

a. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty-five percent (25%) of shares or capital or profits of the company.  

b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements.  

2. In case of a partnership firm, the beneficial owner is the natural person (s) who, whether acting 

alone or together, or through one or more juridical person, has ownership of entitlement to 

more than fifteen percent of capital or profits of the partnership.  

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 
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person, has ownership of or entitlement to more than fifteen percent of the property or capital 

or profits of such association or body of individuals.  

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 

relevant natural person who holds the position of senior managing official.  

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 

and any other natural person exercising ultimate effective control over the trust through a chain 

of control or ownership.  

(v) An agent is a person employed to do any act for another, or to represent another in dealings with third 

person. Any terms and conditions of the Bidders shall not be considered as forming part of their Bids. 

7.28 Purchase Preference to Make in India bidders:  

Preference shall be given to Class 1 local Contractor as defined in Public Procurement (Preference to Make in 

India), Order 2017 as amended from time to time and its subsequent Orders/Notifications issued by concerned 

Nodal Ministry for specific Goods/Products. The minimum local content to qualify as a Class 1 local Contractor 

will be as defined in Public Procurement (Preference to Make in India), Order 2017. 

7.29 Over payments and Under payments  

i. Wherever any claim for the payment of a sum of money to BEE, arises out of or under this contract 

against the Bidder/Seller the same may be deducted by BEE, from any sum due or which at any time 

thereafter may become due to the Bidder/Seller under this contract and failing that under any other 

contract with the company or from any other sum due to the Bidder/Seller from BEE which may be 

available he shall pay the claim on demand. 

ii. BEE reserves the right to carry out post payment audit and technical examination of the final bill including 

all supporting vouchers, abstracts etc. BEE further reserves the right to enforce recovery of any over 

payment when detected.  

iii. If as a result of such audit and technical examination any overpayment is discovered in respect of any 

work done by the Bidder/Seller or alleged to have been done by him under the contract, it shall be 

recovered by the Owner from the Bidder/Seller by any or all the methods prescribed above. If any 

underpayment is discovered the amount shall be duly paid to the Bidder/Seller by BEE. 

iv. Provided that the aforesaid right of the company to adjust over payments against amounts due to the 

Bidder/Seller under any other contract with the company shall not extend beyond the period of two years 

from the date of payment of the final bill or in case the final bill is a MINUS bill, from the date the amount 

payable by the Bidder/Seller under MINUS final bill is communicated to the Bidder/Seller. 

v. Any amount to the Bidder/Seller under this contract for underpayment may be adjusted against any 

amount due or which may at any time there after become due before payment is made to the 

Bidder/Seller, from him to the company on any other contract or account whatsoever. 

vi. BEE, if at any time after acceptance of the bid, decides to abandon or reduce the scope of works for any 

reason whatsoever, the concerned BEE official shall intimate in writing to the Bidder/Seller to that effect. 

The Bidder/Seller shall have no claim to any payment or compensation or otherwise whatsoever on 

account of such foreclosure. 

7.30 Penalty for Manpower Absentees  

The bidder shall provide manpower services as per the Contract and as per the instruction of concerned BEE 

official. The bidder shall adhere to the timeline given by the BEE for providing the required manpower.  

In an event of deployed manpower availing leave, and if required by BEE, suitable substitute(s) shall be provided 

by the bidder as per mutual understanding with the BEE and without any additional liability to the BEE. However, 

if the bidder fails to provide substitute, an amount of Rs. 500/- plus applicable GST per person per day of absent, 

towards as a penalty, shall be recovered from bills of the bidder, in addition to non-payment of salaries for the 

days of absence. 
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In case of absence of deployed personnel without prior information to the BEE, in addition to non-payment of 

salaries for the days of absence, an additional amount of one day salary for each day of absence (Proportionate 

for the month) in respect of each and every absentee shall be deducted towards penalty from the bills of the 

Service Provider. However, if absent with prior permission, no such charges shall be deducted. 

7.31 Liquidated Damages 

If the Bidder fails to perform the work within the specified period given in the Letter of Award or any extension 

thereof, with respect to successful completion of portal development and maintenance thereof  the Bidder shall 

pay to the BEE as Liquidated Damages as a sum of half percent [0.5%] of the contract price for the delayed 

portion for each calendar week of delay or part thereof in completion of works and handing over to the BEE. 

However, the number of Liquidated Damages for the contract shall be limited to a maximum of Ten Percent [10%] 

of the Total Contract Price. On any date, when total quantum of penalty reaches 10% of the total cost of work 

due to delays beyond stipulated time schedule, the BEE reserve the right to terminate the contract and proceeds 

the legal action and financial penalty as per RFP relevant clause.  

Notwithstanding the above, in case of regular and repeated complaints against the bidder(s) and the bidder’s 

failure in providing satisfactory services, BEE reserves the right to forfeit the performance security submitted 

against the LOA towards non-performance of the contract. 

Further, if any extra cost is incurred by BEE due to delay in work completion by the bidder(s) beyond the 

completion time as per PO, the same shall also be recovered from resources available of bidder including 

EMD/Bid Security/encashment of Bank Guarantee or any other sources, etc. and payment paid by BEE to bidder 

for this project along with penalty charges. The BEE may, without prejudice to any other method of recovery, 

deduct the amount worked out as above from any money due or to become due to the bidder under the Contract 

or any other on-going contract. Alternatively, BEE may cancel the order completely or partly without prejudice to 

its right under the alternatives mentioned above and may be debarred /blacklisting from participation in any 

procurement process of BEE.  

7.32 Blacklisting of firms/ banning of business 

Notwithstanding any other provision of this document, BEE may decide to black-list firms or ban business with 

them, for specified time or indefinitely, based on facts and circumstances of the particular case generally on the 

following grounds but not limited:  

I. Corrupt or Fraudulent practices resorted to by bidder including misrepresentation of facts.  

II. Repeated use of delaying tactic(s) in fulfilling contractual obligations.  

III. Established litigant nature of the bidder to derive undue benefit.  

IV. Continued poor performance in the contract. 

7.33 Confidentiality 

The Bidder will be exposed, by virtue of the contracted activities, to internal business information of BEE, affiliates, 

business partners and /or customers. The bidder would be required to provide an undertaking that they will not 

use or pass to anybody the data/information derived by virtue of execution of this contract in any form. The bidder 

must safeguard the confidentiality of BEE, applications, and data. For this bidder and his employees are required 

to sign non-disclosure agreement with BEE. 

Disclosure of any part of the afore mentioned information to parties not directly involved in providing the services 

requested, unless required to do so by the Court of Law or other Statutory Authorities, could result in premature 

termination of the contract. BEE may apart from blacklisting the bidder, initiate legal action against the bidder for 

breach of trust. The bidder shall also not make any news release, public announcements or any other reference 

on the development or contract without obtaining prior written consent from the BEE. Bidder has to sign Non-

Disclosure Agreement (NDA) after the award of LOA. 

7.34 Limitation of Liability 

Neither party shall, in any event, regardless of the form of claim, be liable for any indirect, special, punitive, 

exemplary, speculative or consequential loss or damages. Subject to the above and to the extent allowed by local 
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laws, the maximum aggregate liability of each party under this proposal for any claim or series of claims under 

any relevant purchase order regardless of the form of claim, damage and legal theory shall not exceed the total 

value of the Contract. 

7.35 Arbitration 

In the event of any dispute or difference whatsoever arising under this contract or in connection therewith 

including any dispute relating to existing meaning and interpretation of this contract, the same shall be referred 

to the Sole Arbitrator or some other person as mutually agreed by both the parties.  The Arbitration shall be 

conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996. 

There will be no objection that the Arbitrator is a person who has dealt with the matters to which the contract 

relates and/or in the course of his duties he has expressed any view in any matters of dispute or differences.  The 

award of the arbitrator shall be final and binding on the parties. Notwithstanding any dispute between the parties, 

the agency shall not be entitled to withhold, delay or defer his obligation, under the contract, and the same shall 

be carried out strictly in accordance with the terms and conditions of the contract. The Arbitrator shall give 

Reasonable Award with respect to the dispute referred to him by either of the parties. The Contract shall be 

governed by and interpreted in accordance with the laws in force in India. The courts of DELHI shall have 

exclusive jurisdiction in all matters arising under the contract. 
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Section 8: Payment Terms 

The Bidder must accept the payment terms proposed by Owner. Any deviation from the proposed payment terms 

would not be accepted. BEE shall have the right to withhold any payment due to the Bidder, in case of delays or 

defaults on the part of the Bidder. Such withholding of payment shall not amount to a default on the part of BEE. 

Payment shall be released upon certification of BEE, as mentioned below. 

8.1 Payment for Application Development and License: 

Progressive Payment for Application Development and Licenses/Subscription Cost for 5 Years shall be 

released in a phased manner as detailed below: 

 

8.2 Payment for Cloud Server: 

Phase Milestone Payment 

Successful migration of the RCO 

portal at the end of development 

phase, to Cloud environment and 

approval by Concerned BEE 

official. 

Successful migration to the cloud 

environment 
100% on Procurement of cloud 

server. As per Sl 2.0 of Form A3 

Operations & Maintenance Costs – 

for 5 years 
Yearly after satisfactory delivery of 

the services. 
As per Sl 3.0 of Form A3 

 

8.3 Payment for Resident Engineer & C-AMC:  

The Payment for Resident Engineer & C-AMC activities shall be released on quarterly basis after the 

completion of every quarter and upon verification by concerned BEE official or his authorised representative 

and on submission of following documents: 

a) Vendor's detailed invoice in triplicate. 

Phase Milestone Payment 

Phase-I 

After successful preparation of SRS and DFD by 

the bidder and the approval of the same by 

Concerned BEE official. 

Submission of Inception report by the bidder. 

10% of the total Application Development 

and Licenses/ Subscription Cost for 5 

Years. As per Sl no 1.01 of Form A3 

Bidder to submit weekly schedule/plan 

after achieving this milestone. 

Phase-II Development of Module  

20% of the total Application Development 

and Licenses/ Subscription Cost for 5 

Years. As per Sl 1.01 of Form A3 

Phase-III 

After successful completion of UAT (User 

Acceptance Test) & SAT (Site Acceptance Test) 

deployment of software at BEE. 

25% of the total Application Development 

and Licenses/ Subscription Cost for 5 

Years. As per Sl 1.01 of Form A3 

Phase-IV 

BEE shall issue Go Live-1 certificate after 

completion of SAT based on Basic feature of 

RCO portal,  

20% of the total Application Development 

and Licenses/ Subscription Cost for 5 

Years. As per Sl 1.01 of Form A3 

Phase-V 

BEE shall issue Go Live-2 certificate after 

completion of SAT based on Advance feature of 

RCO portal. 

25% of the total Application Development 

and Licenses/ Subscription Cost for 5 

Years As per Sl no 1.01 of Form A3 
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b) Certificate regarding PF and other statutory requirement in relation to labour laws by Vendor. 

c) Certificate from the vendor for the payment to the deputed Resident Engineer as per the prevailing 

Government minimum wages norms. During pendency of contract if Government increases the 

wages, vendor has to absorb the same ensuring payment to the residence engineer as per 

Government norms. 

d) Tax shall be deducted at source as per the statutory laws. 

8.4 For Training Charges:  

The Payment for Total Training, if any, shall be released after the completion of every training and after 

verification by concerned BEE official or his authorised representative. The payment shall be processed on the 

Quarterly basis based on the no. of training sessions taken. 

A training session for a minimum of 30 people lasting 4 hours will be counted as one day. For each participant 

beyond 30, an additional cost per person will apply. Bidders should provide the additional cost per person for 

any number exceeding 30 in their quotation.  

The Trainer is to make the necessary arrangements towards flight movements, boarding/lodging, local 

conveyance and other incidental expenditure for the workshop/training at various locations on his/her 

expenses. 

Payment towards training charges shall be on actual basis and bidder shall quote the price accordingly as 

mentioned in financial proposal and it also noted that no of training mentioned in financial proposal is in 

indicative in nature and may increase or decreased based on BEE requirement. 

8.5 Mode of Payment: 

All payments shall be made through electronic payment mechanism (e-payment) for which necessary details 

shall be tied up during execution of the contract. 

8.6 Taxes & Duties: 

Taxes & duties shall be paid as per applicable GoI directives. GST, Income Tax etc. shall be deducted at 

source. In addition to this, TDS on GST shall also be deducted as per GST act. 

  



Page 31 of 88  

Section 9: Forms for the Proposal 

Form-1: Letter Pro-forma. 

 
To  

Secretary  

Bureau of Energy Efficiency  

4th Floor, Sewa Bhawan,  

R.K. Puram,  

New Delhi -110066  

Sub: Development, Implementation & AMC (05 years) of National RCO portal  

Sir/ Madam,  

The undersigned is the authorized representative of the (M/s………………....), having read an examined in detail 

the complete RFP document in respect of Request for Proposal for Development, Implementation & AMC (05 

years) of National RCO portal do hereby express their interest to provide services as specified in the scope of 

work.  

Our correspondence details are. 

1 Name of the Consulting Agency/firm  

2 Address of the Consulting Agency/firm  

3 
Name of the contact person to whom all 

references shall be made regarding this RFP 
 

4 
Designation of the person to whom all 

references shall be made regarding this RFP 
 

5 
Address of the person to whom all references 

shall be made regarding this tender 
 

6 Telephone (with STD code)  

7 E-Mail of the contact person  

8 Fax No. (with STD code)  

 

We have enclosed the following:  

Form 1: Letter Pro-forma  

Form 2: Minimum Eligibility  

Form 3: prior Experience 

Form 4: Proposed Work Plan and Methodology including the timelines.  

Form 5: Resumes of the members in the proposed team. 

Form 6: Declaration Letter 

Bid processing fee of ₹……  

Earnest Money Deposit (EMD)of …… 

Financial Proposal (in separate sealed envelope)  
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Notarized Power of Attorney executed by the agency in favor of the Principal Officer or the duly Authorized 

Representative, certifying him/her as an authorized signatory for the purpose of this RFP.  

We hereby declare that our RFP is made in good faith and the information contained is true and correct to the 

best of our knowledge and belief.  

Thanking you,  

 

Yours faithfully  

 

(Authorized Signature of the Agency)  

Name:  

Designation:  

Seal:  

Date:  

Place:  

 

Business Address: 

Witness: 

Signature  Signature  

Name  Name  

Address  Designation  

Date  Date  
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Form 2: Minimum Eligibility  

1 Name of Agency/firm/ Company   

2 Year of Registration/ Incorporation   

3 Year of Registration/ Incorporation in India*   

4 
Number of Employees in India as on Bid 

Opening Date 
 

5 Prior experience (as per section 5) Yes/No  

6 If Yes, Number of projects done  

  FY 2021-22 FY 2022-23 FY 2023-24 

7 Annual Turnover from Consultancy Services**     

8 Annual Profits **     

  

* Enclose a copy of Registration document  

**Enclose a copy of Audited Financial Statement  

Witness:  

Signature  

Name  

Address  

Date  
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Form 3: prior Experience 

Please indicate the experience as per section 5 in the format provided below, mention the details of the 

assignments directly related to the relevant field. Firms having larger experience must furnish the details of all 

other similar assignments separately in the same format as provided below. Kindly Note, the agency/firm shall 

mention the details of prior assignments done (preferably during last 5-6 years). 

(Should be given separately for each Project)  

Name of Agency/Firm  

Assignment/Job Name  

Nature of Assignment:  

Description of Project:  

Approx. value of the contract (in INR):  

Country:  

Location within country:  

Duration of Assignment/job (months):  

Name of Employer:  

Address and contact details:  

Total No of staff-months of the Assignment/job:  

Approx. value of the Assignment/job provided by  

your firm under the contract (in INR):  

Start date (month/year):  

Completion date month/year):  

Total duration (months)  

Name of associated Consultants, if any:  

No of professional staff-months provided by Associated Consultants:  

Name of senior professional staff of your firm involved and functions performed.  

Description of actual Assignment/job provided by your staff within the 

Assignment/job: 
 

 

Note: Please attach Letter of Intent or Purchase Order or certificate of successful completion for each project, 

from the respective Client(s). 

Witness:   
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Signature   

Name   

Address   

Date   
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Form 4: Proposed Work Plan and Methodology including the timelines. 

 
The work plan shall be task specific with defined roles and responsibility of each team member as per given 

scope of work. However, the agency shall include a description on duration of activities shall be indicated in the 

form of a bar chart. 
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Form 5: Resumes of the members in the proposed team 

Bidders shall submit a summary (in tabular format as shown below) of team proposed for the assignment clearly 

mentioning their names, role for this assignment, and relevant qualification. 

 

Role in project Name Qualification 

Years of 

Total 

work 

Experience 

Years of 

Relevant 

work 

Experience 

Remarks if 

any 

Project Manager 

 
     

Enterprise / Solution 

Architect/ Security 

Architect Engineer 

     

Quality Assurance (QA) 

Engineer / Manager      

Software Development 

Engineer / Manager      

Technical Leads      

Database Administrator 

(DBA)      

Resident Engineer (BEE 

Location)      

 

 

Full resumes of the project leader and members including contact information has to be provided by the bidders 

as per the following format (in max. 2 pages). 

1) Name: 

2) Complete Contact Information: 

3) Proposed Position: 

4) Educational Qualification: 

5) Employment Record: 

6) Relevant Work Experience / Work Undertaken that best illustrates capability to handle the proposed task: 

7) Certification / Signature: 
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Form 6: Declaration Letter 

Declaration Letter on official letter head stating the following: 

We are not involved in any major litigation that may have an impact of affecting or compromising the delivery of 

services as required under this contract We are not blacklisted by any Central / State Government / Public Sector 

Undertaking in India. 

 

Witness:   

Signature   

Name   

Address   

Date   
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Form A1: Format for Integrity Pact 

Integrity Pact 

(Refer clause 4.3) 

 

(To be executed on the plain paper and submitted along with Technical Bid/ Tender documents.)  

This Integrity Pact is made at ……. on this …. Day of 2024. 

  

                                                                              BETWEEN 

BUREAU OF ENERGY EFFICIENCY (BEE), a statutory body set-up under the provisions of the Energy 

Conservation Act, 2001 by the Government of India with the primary objective of reducing energy intensity of the 

Indian economy, having its office at 4th Floor, Sewa Bhawan, R.K. Puram, New Delhi-110066, acting through its 

____________ [designation of the concerned officer] (hereinafter referred to as the “Principal”, which expression 

shall, unless repugnant to the meaning or context thereof, include its successors and permitted assigns) of the 

ONE PART 

                                                                                    AND 

…………………. (name of the Bidder), acting through Mr./ Ms. (name of the Authorised Signatory), holding the 

designation of [designation of the Authorised Signatory] (hereinafter referred to as the “Bidder/ Contractor/ 

Consultant/ Vendor”, which expression shall unless repugnant to be meaning or context thereof include its 

successors and permitted assigns) of the SECOND PART. 

 

Article-1-Commitments of the Principal 

 

(1) The principal commits itself to take all measures necessary to prevent corruption and to observe the following 

principle 

Preamble 

WHEREAS, the Principal has floated the Tender {RFP No______ dated ___________} 

(hereinafter referred to as “Tender/ Bid”) and intends to award, under laid down organizational. 

procedure, contract for ______________________________________ {Name of the work} (hereinafter referred 

to as the “Contract”). 

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules of land, regulations, 

economic use of resources and of fairness/ transparency in its relations with the Bidder/ Contractor/ Consultant/ 

Vendor. 

 

AND WHEREAS to meet the purpose aforesaid, both the Parties have agreed to enter into this Integrity Pact 

(hereafter referred to as “Integrity Pact” or “Pact”) the terms and conditions of which shall also be read as integral 

part and parcel of the Bidding Documents and the Contract Agreement between the Parties. 

 

………the “Principal” and the “Bidder/ Contractor/ Consultant/ Vendor”, hereinafter individually referred to as 

“Party” and collectively as “Parties”. 

Now, therefore, in consideration of mutual covenants contained in this Pact, the Parties hereby agree as follows 

and this Pact witnesses asunder: 
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a. No employee of the principal, personally or through family members, will connection with the Tender 

for……………………{Name of the work}, or the execution of a Contract, demand, take a promise for 

or accept, for self, or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

b. The principal will, during the Tender process, treat all Bidders with equity and reason. The principal 

will, in particular, before and during the tendering process, provide to all Bidders the same information 

and will not provide to any Bidder, confidential/ additional information through which the Bidder could 

obtain an advantage in relation to the tendering process or the contract execution. 

c. The principal will exclude all known prejudiced persons from the process. 

(2) If the Principal obtains information on the conduct of any of its employees, which is a criminal offence under 

the Indian Penal Code, 1860/ Prevention of Corruption Act, 1988 (“IPC/ PC Act”) or any other Statutory Acts or if 

there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition 

can initiate disciplinary actions as per its internal laid down Rules/ Regulations. 

Article-2 Commitments of the Bidder/ Contractor/ Consultant/ Vendor 

The Bidder/ Contractor/ Consultant/ Vendor commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in the tender process 

and during the contract execution: 

a. Bidder/ Contractor/ Consultant/ Vendor will not directly or through any other person or firm offer, 

promise or give to any of the Principal's employees, involved in the tender process or the execution of 

the contract or to any third person, any material or other benefit which he/ she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during the tendering process or 

during the execution of the contract. 

b. The Bidder/ Contractor/ Consultant/ Vendor will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contract, submission or non- submission of bids or any other 

action to restrict competitiveness or to introduce cartelization in the bidding process. 

c. The Bidder/ Contractor/ Consultant/ Vendor will not commit any offence under he relevant IPC/ PC Act 

and other Statutory Acts. Further, the Bidder/ Contractor/ Consultant/ Vendor will not use improperly, 

for poses of completion or personal gain, or pass on to others, any information or document provided 

by the Principal as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

d. The Bidder/ Contractor/ Consultant/ Vendor of a foreign origin shall disclose the name and address of 

its Agents/ Representatives in India, if any. Similarly, the Bidder/ Contractor/ Consultant/ Vendor of 

Indian Nationality shall furnish the name and address of the foreign principals, if any. Further, details 

as mentioned in the 'Guidelines on Indian Agents of Foreign Suppliers' shall be disclosed by the Bidder/ 

Contractor/ Consultant/ Vendor. Also all the payments made to the Indian Agent / Representative have 

to be in Indian Rupees only. 

e. The Bidder/ Contractor/ Consultant/ Vendor will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries, in connection with the award of the contract. He shall also disclose the details of 

services agreed upon for such payments. 

f. The Bidder/ Contractor/ Consultant/ Vendor will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

g. The Bidder/ Contractor/ Consultant/ Vendor will not bring any outside influence through any Govt. 

bodies/ quarters directly or indirectly on the bidding process in furtherance of its bid. 

Article 3 Disqualification from tender process and exclusion from future contracts 

(1) If the Bidder/ Contractor/ Consultant/ Vendor, before award or during execution has committed a transgression 

through a violation of any provision of Article 2, above or in any other form such as to put his reliability or credibility 

in question, the Principal is entitled to disqualify the Bidder/ Contractor/ Consultant/ Vendor from the tender 

process. 
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(2) If the Bidder/ Contractor/ Consultant/ Vendor has committed a transgression through a violation of Article-2 

such as to put his reliability or credibility into question, the principal shall be entitled to exclude including blacklist 

and put on holiday the Bidder/ Contractor/ Consultant/ Vendor for any future tenders/ contract award process. 

The imposition and duration of the exclusion will be determined as per the existing provisions of GFR, 2017, PC 

Act, 1998 and other Financial Rules/ Guidelines etc. as may be applicable to the principal, taking into account 

the severity of the transgression. The severity will be determined by the principal by taking into consideration the 

full facts and circumstances of each case, particularly the number of transgressions, the position of the 

transgressors within the company hierarchy of the Bidder/ Contractor/ Consultant/ Vendor and the amount of the 

damage. 

(3) A transgression is considered to have occurred if the principal after due consideration of the available 

evidence concludes that "on the basis of facts available there are no material doubts about the occurrence". 

(4) The Bidder/ Contractor/ Consultant/ Vendor with its free consent and without any influence agrees and 

undertakes to respect and uphold the principal’s absolute rights to resort to and impose such exclusion and 

further accepts and undertakes not to challenge or question such exclusion on any ground, including the lack of 

any hearing before the decision to resort to such exclusion is taken. This undertaking is given freely and after 

obtaining independent legal advice. 

(5) The decision of the principal to the effect that a breach of the provisions of this Integrity Pact has been 

committed by the Bidder/ Contractor/ Consultant/ Vendor shall be final and binding on the Bidder/ Contractor/ 

Consultant/ Vendor, however, the Bidder/ Contractor/ Consultant/ Vendor can approach IEM(s) appointed for the 

purpose  of this Pact. 

(6) On occurrence of any sanctions/ disqualification etc. arising from violation of this Integrity Pact, the Bidder/ 

Contractor/ Consultant/ Vendor shall not be entitled for any compensation on this account. 

(7) Subject to full satisfaction of the principal, the exclusion of the Bidder/ Contractor/ Consultant/ Vendor could 

be revoked by the principal if the Bidder/ Contractor/ Consultant/ Vendor can prove that he has restored/ recouped 

the damage caused by him and has installed a suitable corruption prevention system in his organization 

Article 4 Compensation for Damages 

(1) If the Principal has disqualified the Bidder from the tender process prior to the award according to Arcticle-3, 

the principal shall be entitled to forfeit the Earnest Money Deposit/ Bid Security or demand and recover the 

damages equivalent to Earnest Money Deposit/ Bid Security apart from any other legal right that may have 

accrued to the principal. 

(2) If the work has been awarded then in addition to (1) above, the principal shall be entitled to cancel the letter 

of acceptance/ notice of award issued to the Bidder. 

(3) If the contract/ agreement has been signed, then the principal shall be entitled to take recourse to the relevant 

provisions of the contract, related to Termination of Contract, due to Contractor’s/ Consultant's/ Vendor’s Default. 

In such case, the principal shall be entitled to forfeit the Performance Bank Guarantee of the Contractor/ 

Consultant/ Vendor and/ or demand and recover liquidated and all damages as per the provisions of the contract/ 

agreement against Termination. 

 

Article 5 Previous Transgression 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years immediately before signing 

of this Integrity Pact with any other Company in any country conforming to the anticorruption/ Transparency 

International (TI) approach or with any other Public Sector Enterprise/ Undertaking in India or any Government 

Department in India that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action for his exclusion can be taken as mentioned under Article-3 above for transgressions of Article-2 and shall 

be liable for compensation for damages as per Article-4 above. 
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Article 6 Equal treatment of all Bidders/ Contractors/ Consultants/ Vendors/ Subcontractors 

(1) The Bidder/ Contractor/ Consultant/ Vendor undertakes to demand from all Subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the principal before contract signing. 

(2) The principal will enter into agreements with identical conditions as this one with all 

Bidders/ Contractors/ Consultants and Subcontractors. 

(3) The principal will disqualify from the tender process all Bidders who do not sign this Pact or violate its 

provisions. 

Article 7 Criminal charges against violating Bidder/ Contractor/ Consultant/ Vendor/ Subcontractors 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Consultant/ Vendor or Subcontractor, or of 

an employee or a representative or an associate of a Bidder/ Contractor/ Consultant/ Vendor or Subcontractor, 

which constitutes corruption, or if the principal has substantive suspicion in this regard, the Principal will inform 

the same to the Chief Vigilance Officer. 

 

Article 8: Independent External Monitor (IEM) 

(1) The principal can appoint any eminent person of high integrity and reputation in accordance with the guidelines 

issued by the CVC as Independent External Monitor (herein after referred to as “Monitor”) for this Pact. The task 

of the Monitor is to review independently and objectively, whether and to what extent the Parties comply with the 

provisions of this Pact and upon award of the contract, the obligations casted upon them under the contract/ 

agreement. 

(2) The Monitor is not subject to instructions by the representatives of the Parties and performs his functions 

neutrally and independently. He will report to the principal. 

(3) The Monitor would be provided access to all documents/ records pertaining to the contract for which a 

complaint or issue is raise before him, as and when warranted. 

(4) The Monitor shall examine all complaints received by him and give his recommendations/ views to the principal 

at the earliest. However, issues like warranty/ guarantee etc. shall be outside the purview of the Monitor. 

(5) The Bidder/ Contractor/ Consultant/ Vendor accepts that the Monitor has the right to access without restriction 

to all project documentation of the principal including that provided by the Bidder/ Contractor/ Consultant/ Vendor. 

The Bidder/ Contractor/ Consultant/ Vendor will also grant the Monitor, upon his request and demonstration of a 

valid interest, unrestricted and unconditional access to his project documentation. The same is applicable to 

Subcontractors also. 

(6) The Monitor is under contractual obligation to treat the information and documents of the Bidder/ Contractor/ 

Subcontractor with confidentiality. The Monitor has also signed on 'Non-disclosure of Confidential Information' 

and of 'Absence of Conflict of Interest'. In case of any conflict of interest arising at a later date, the IEM shall 

inform the principal and recuse himself/ herself from that case. 

(7) The principal will provide to the Monitor sufficient information about all meetings among the Parties related to 

the Project provided such meetings could have an impact on the contractual relations between the Principal and 

the Bidder/ Contractor/ Consultant/ Vendor. The Parties offer to the Monitor the option to participate in such 

meetings. 

(8) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, it will so 

inform the management of the principal and request the management to discontinue or take corrective action, or 

to take other relevant action. The Monitor can, in this regard, submit non-binding recommendations. Beyond this, 

the Monitor has no right to demand from the Parties that they act in a specific manner, refrain from action or 

tolerate action. 
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9) The Monitor will submit a written report to the principal within 8 to 10 weeks from the date of reference or 

intimation to him by the Principal and, should the occasion arise, submit proposals for correcting problematic 

situations. 

(10)  If the Monitor has reported to the principal, a substantiated suspicion of an offence under relevant IPC/ PC 

Act or any other Statutory Acts, and the principal has not, within the reasonable time taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner. 

(11) The word 'Monitor' would include both singular and plural. 

Article 9 Pact Duration 

(1) The validity of this Integrity Pact shall be from the date of its signing and extend till the complete execution of 

the contract to the satisfaction of both the Principal and the Bidder/ Contractor/ Consultant/ Vendor, including 

warranty period or defects liability period/ maintenance period, whichever is later. In case the Bidder is 

unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of the contract with the 

successful bidder. 

(2) If any claim is made/ lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this Pact as specified above, unless it is discharged/ determined by the Principal. 

Article 10 Other Provisions 

(1) This Pact is subject to Indian Laws. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing only. (3) If the Bidder/ 

Contractor/ Consultant/ Vendor is in a partnership/ joint venture or a 

Consortium, this Pact must be signed by all partners or members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

shall remain valid. In this case, the Parties will strive to come to an agreement to their original intentions. 

(5) Issue like warranty/ Guarantee etc. shall be outside the purview of the Monitor. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure (if any), the clause in Integrity 

Pact shall prevail. 

(7) Any disputes/ differences arising between the Parties with regard to term of this Pact, any action taken by the 

principal in accordance with this Pact or interpretation thereof shall not be subject to any Arbitration. 

(8) The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provision of the extant law in force relating to any civil or criminal proceedings. Provide 

however, the Bidder/ Contractor/ Consultant/ Vendor who has signed an Integrity Pact shall not approach the 

court while representing the matter to the Monitor under this Pact and shall wait for his decision in the matter. 

          In witness whereof the Parties have signed and executed this Pact at the place and date first done 

mentioned in the presence of following witness: ------------------------------------------------------------------------------------

----------------------------------------------------------------------------------------------------------  

(For & On behalf of the (Principal)       (For & On behalf of Bidder/ Contractor/Consultant/ Vendor)1 

(Office Seal)                (Seal/ Stamp) Place _ 

Date    _ Witness 1: 

(Name & Address) _ 

 

Witness 2: 

(Name & Address) _ 
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(1. In case the Bidder/ Contractor/ Consultant/ Vendor is a Joint Venture/ Partnership/ Consortium, then this 

Pact shall be signed by all members/ partners.) 

Form A2: Undertaking Format under Integrity Pact Declaration Letter 

FORM OF UNDERTAKING 

(to be given on the letterhead of the Bidder/ Lead Member) 

 

To 

………………….. 

BUREAU OF ENERGY EFFICIENCY (BEE), 

4th Floor, Sewa Bhawan, R.K. Puram, New Delhi - 110066 

Subject: BID for the “…………………………” Reference: RFP No…………. dated: ……………. 

Dear Sir, 

I/ we have taken note of the Integrity Pack (Form A1) appended to the aforesaid RFP. We understand 

that only those Bidders who commit themselves to such a Pact with BEE/ Principal, would be considered 

competent to participate in the bidding process; signing of this Integrity Pact and furnishing the same as a part 

of my/ our Bid, is an essential preliminary qualification requirement. 

 

I/ We understand that the Integrity Pact shall be deemed to form a part and parcel of the RFP document 

and the contract/ agreement to be subsequently executed by the BEE with the Successful Bidder and we 

undertake to remain bound by its provisions. 

 

I/ We hereby confirm and undertake that in the event I/ we commit any violation of the Integrity Pact it 

would entail disqualification from the bidding process and if the work has been awarded to me/ us, then it 

would lead to cancellation of the letter of award and termination of our contract/ agreement with BEE, and my/ 

our exclusion from future business dealings with BEE/ Principal as per the existing provisions of GFR 2017, 

Prevent of Corruption Act, 1988 and other Financial Rules/ Guidelines as may be applicable to BEE/ Principal. 

I/ We further undertake that in case I/ we engage any subcontractor, if permitted under the RFP 

document and the contract/ agreement, I/ we as the Principal Contractor/ Consultant/ Vendor, shall take the 

responsibility ensuring adoption of the Integrity Pact by the subcontractor engaged by me/ us. 

{I/ We further certify that I am competent and authorized to give this undertaking on behalf  

Of……………………or Bid.} 

 

Yours faithfully, 

(name of the Bidder).  

The duly signed Integrity Pact is enclosed 
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Form A3: Bill of Quantity 
 

Sl. 
No. 

Description Unit Qty. 
(A) 

Remarks* 

Development, Implementation & AMC (05 years) of National RCO portal (Mandatory) 

1 Development and Implementation Phase    

1.01 Application Development and Licenses/Subscription 
Cost for 5.5 Years ((Development period (Maximum 6 
month) + 5 Years AMC)) 

LS 1  

1.02 Resident Engineer for a period of development period  LS 1  

2. Cloud server Deployment 

2.01 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 1 after successful migration and 
after Go-live  

LS 1  

2.02 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 2 after successful migration and 
after Go-live  

LS 1  

2.03 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 3 after successful migration and 
after Go-live  

LS 1  

2.04 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 4 after successful migration and 
after Go-live  

LS 1  

2.05 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 5 after successful migration and 
after Go-live  

LS 1  

3 Comprehensive Annual Maintenance Phase (C-AMC) 

3.01 Comprehensive AMC for the Scope as defined in 
Technical Specification for Year 1 after completion of 
development period  

LS 1  

4 Training of 01 day for a duration of 04 hours 
irrespective of number of trainers & sessions. 

Man days 10  

 

*Bidder to provide confirmation regarding supplied of quantity mentioned in the bill of quantity  
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Format for financial proposal. 

 

[Location, Date] 

FROM: (Name of Firm) 

TO: (Name and Address of Client) 

 

Subject: Financial proposal Development, Implementation & AMC (05 years) of National RCO portal 

 

I / We, the undersigned, offer to provide the services for the above in accordance with your Request for 

Proposal dated [Date], with our Technical and Financial Proposals. 

The financial proposal shall take into account all expenses and tax liabilities associated in execution of 

the deliverables as per the RFP. 

Our financial proposal shall be binding upon us subject to the modifications resulting from contract 

negotiations, up to expiration of the validity period of the Proposal, i.e., [Date]. 

Sl. 
No. 

Description HSN 
Code 

Applicable 
GST Rate 
(%) 

Total cost as 

per Scope of 

Work/RFP 

(INR) 
 

Development, Implementation & AMC (05 years) of National RCO portal (Mandatory) 

1 Development and Implementation Phase    

1.01 Application Development and Licenses/Subscription Cost 
for 5.5 Years ((Development period (Maximum 6 month) + 5 
Years AMC)) 

   

1.02 Resident Engineer for a period of development period     

1.03 Sub Total lump sum cost    

2. Cloud server Deployment    

2.01 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 1 after successful migration and after 
Go-live  

   

2.02 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 2 after successful migration and after 
Go-live  

   

2.03 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 3 after successful migration and after 
Go-live  

   

2.04 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 4 after successful migration and after 
Go-live  

   

2.05 Procurement of Cloud server (Main & Backup) and 
Maintenance for Year 5 after successful migration and after 
Go-live  

   

2.06 Sub Total lump sum cost    

3 Comprehensive Annual Maintenance Phase (C-AMC) 
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3.01 Comprehensive AMC for the Scope as defined in Technical 
Specification for Year 1 after completion of development 
period 

   

3.02 Sub Total lump sum cost    

4 User Training  

4.1 10 training session of 01 day each for a duration of 04 hours 
irrespective of number of trainers & sessions. 

   

4.2 Sub Total lump sum cost    

5 Total Cost for financial Evaluation (1.03+2.06+3.02+4.2)    

 

Other Terms and Conditions: 

a. The bidder has to provide the cost for first year of comprehensive AMC. The AMC cost for each 

progressive year shall be incremented based on the inflation rate declared by the Government of India 

for the previous year. 

b. While quoting Bid Prices, bidder shall ensure that total cost quoted for Maintenance Support and 

Comprehensive Maintenance Period-Mandatory shall be minimum 50% of total quoted price for 

development phase. 

c. Financial bid will be evaluated on total lumpsum cost quoted by bidder as per financial proposal. 

d. Quoted prices shall be inclusive of duties, taxes and GST. 

e. The bidder shall submit PAN and GST Registration Certificate in support of claim of GST. 

f. If there is a discrepancy between words and figures, the amount written in words will prevail. 

g. The offered prices should be firm and no request for variation of prices shall be entertained till 

completion of the project. 

We confirm that, in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely "Prevention of Corruption Act 

1988”. We understand you are not bound to accept any Proposal you receive. 

 

 

Yours sincerely, 

 

 

Authorized Signature: 

Name and Title of Signatory: 

Name of the Firm: 

Seal: 
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Annexure-I:  

Bank Details 

 
Name of the Beneficiary          : Bureau of Energy Efficiency 

Bank A/c No.   : 89830100010654 

Name of the Bank  : Bank of Baroda 

Branch Address   : Bhikaji Cama Place, New Delhi-110066 

E Mail ID   : nikhil.prasad@beeindia.gov.in 

A/c Type   : Saving 

Branch Code   : 8983 

IFSC Code   : BARB0VJBCPL 

MICR Code   : 110012308 

Swift Code   : BARBINBBNND 

PAN No.   : AAAAE0631J 

 

   

 

  

mailto:nikhil.prasad@beeindia.gov.in
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Annexure-II 

 

  

Technical Specifications for 

RCO Compliance Portal 
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Technical Specification 

 Key Agencies Involved 

➢ Obligated Designated Consumer(s) (ODC or obligated DC) on whom the minimum share of consumption 

of non-fossil sources (renewable energy) as energy or feedstock is mandated –  

➢ any designated consumer who is a distribution licensee. 

▪ Distribution Licensee: means the “Distribution Licensee” who is authorized to operate 

and maintain a distribution system for selling electricity to the consumers in its area of 

supply at tariffs regulated by the State / Central Regulatory Authority, whichever is 

applicable 

➢ any designated consumer consuming electricity from a grid connected captive power plant(s) based on 

sources other than non-fossil sources. 

▪ provided that captive co-generation plant(s), and captive waste heat recovery plant(s) 

based on sources other than non-fossil sources; will also be considered as obligated 

designated consumers. 

▪ Captive Consumer: means a consumer permitted by the Distribution Licensee / 

Commission to receive supply of electricity from a person, other than the Distribution 

Licensee of its area of supply, and the expression(s) includes a generator and a licensee, 

who has availed of open access 

➢ any designated consumer procuring electricity through open access from sources other than non-fossil 

sources.  

▪ provided that such sources will include co-generation plant(s) and waste heat recovery 

plant(s) generating electricity from sources other than non-fossil sources. 

▪ Open Access Consumer: means a consumer permitted by the Distribution Licensee / 

Commission to receive supply of electricity from a person, other than the Distribution 

Licensee of its area of supply, and the expression(s) includes a generator and a licensee, 

who has availed of open access 

➢ State Designated Agency (SDA): 

➢ In exercise of the powers conferred by section 15(d) of EC Act 2001, all the State Governments have 

designated an agency as State Designated Agency (SDA) to coordinate, regulate and enforce the 

provisions of the EC Act 2001 within the State. 

➢ State Load Dispatch Centre (SLDC): means the center established under sub- section (1) of section 

31 of the act (EA, 2003). 

➢ State Commission: The State Electricity Regulatory Commission constituted under sub-section (1) 

of section 82 and includes a Joint Commission constituted under sub- section (1) of section 83 of the 

act (EA, 2003). 

➢ Regional Load Dispatch Centre (RLDC): means the Centre established under sub- section (1) of 

section 27 of the act (EA, 2003) 

➢ BEE as RPO Compliance Administrator: MoP vide S.O. 4617(E) dated 29th Jan 2021 has entrusted 

the responsibilities of maintaining data related RPOs to BEE.  

➢ Central Commission: means the Central Electricity Regulatory Commission referred to in sub-section 

(1) of section 76 of the act (EA, 2003). 

➢ Ministry of New and Renewable Energy (MNRE): The Ministry of New and Renewable Energy 

(MNRE) is the nodal Ministry of the Government of India for all matters relating to new and renewable 

energy. 

https://www.lawinsider.com/dictionary/discom
https://www.lawinsider.com/dictionary/open-access-consumer
https://www.lawinsider.com/dictionary/open-access-consumer
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➢ Accredited carbon verification agency or ACV Agency shall have the same meaning as assigned 

to it in the Carbon Credit Trading Scheme, 2023, as amended from time to time. 

➢ Accredited Energy Auditor or AEA shall have the same meaning as assigned to it under the Energy 

Conservation Act. 
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Abbreviation 

API Application Programming Interface 

AEA Accredited Energy Auditor 

ACV Accredited carbon verification agency 

CEA Central Electricity Authority 

CERC Central Electricity Regulatory Commission 

COP26 26th Conference of the Parties, held at Glasgow 

CPP Captive Power Producer 

DISCOM Distribution Company 

DRE Distributed Renewable Energy 

FTP File Transfer protocol 

GoI Government of India 

GOAR Green Open Access Registry 

HPO Hydro Purchase obligation 

ISGS Inter State Generating Stations 

JERC Joint Electricity Regulatory Commission 

LDC Load Dispatch Centre 

LTA Long Term Access 

MNRE Ministry of New and Renewable Energy 

MoP Ministry Of Power 

MTOA Medium Term Open Access 

NIC National Informatic Centre 

NLDC National Load Dispatch Centre 

NOAR National Open Access Registry 

NPP National Power Portal 

O&M Operation and Maintenance 

OE Obligated Entity 

BEE Bureau of Energy Efficiency 

RE Renewable Energy 

REC Renewable Energy Certificate 

RLDC Regional Load Dispatch Centre 

RPO Renewable Purchase Obligation 

SERC State Electricity Regulatory Commission 

SLDC State Load Dispatch Centre 

SDA State Designated Agency 
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STA Short Term Open Access 

UT Union Territory 

WBES Web Based Scheduling Software 
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Background 

India's renewable energy expansion program ranks among the largest in the world in terms of installed capacity. 

Policy measures, including renewable purchase obligations (RPOs), underpin this growth by mandating entities 

such as Discoms and Captive Power Plants to procure a minimum percentage of electricity from renewable 

sources. Enshrined in the Electricity Act 2003 and National Tariff Policy 2006, RPOs play a pivotal role in fostering 

renewable energy adoption. 

In November 2021, during COP26, the central government pledged to attain 500 GW of non-fossil-based 

generation capacity by 2030. Recognizing the crucial role of Renewable Purchase Obligations (RPOs) in meeting 

these targets, Parliament enacted amendments to the Energy Conservation Act in December 2022. Notably, one 

of these amendments grants the Central Government the authority to establish obligations for specified non-fossil 

energy consumption. In October 2023, the Ministry of Power utilized its newly acquired statutory powers under 

the Energy Conservation Act to announce year-wise Renewable Purchase Obligations (RPOs) until 2030, 

commencing from 2024-25. This marks the first-ever notification of RPOs under this Act, encompassing distinct 

sub-targets for wind, hydro, and distributed RE within the overarching objectives. The notification outlines the 

mandated minimum share of non-fossil source consumption, encompassing energy or feedstock, for designated 

consumers. Additionally, it builds upon the July 2022 MoP notification, introducing varied consumption shares for 

different non-fossil sources, including a new category for distributed renewable energy (DRE).  

As per the notification, the BEE is tasked with overseeing data on designated consumer(s) (DCs) compliance 

with RE utilization. BEE is required to submit reports to the Central Government. This notification incorporates 

the Renewable Purchase Obligation (RPO) compliance mechanism, encompassing provisions for penalties & 

adjudication, within scope of the Energy Conservation Act. Knowledge Partner The revised RPOs serve as a 

pivotal strategy in meeting national commitments, enhancing energy security, and mitigating fossil fuel imports. 

Annual RPO trajectory stipulated by the MoP: 

Prior to 20 Oct 2023, SERCs have been issuing RPO targets in respective states. While the SERCs’ regulations 

have provisions of penalty for non-compliance of RPO, the compliance level of the Distribution Licensees have 

been very low in the past. Further, very few SERCs have issued orders related to compliance with RPOs, and 

even those that have done so have allowed the RPO to be carried forward to subsequent years. With significant 

rise in renewable energy capacity each passing year, there has been improvement seen in the compliance. 

Presently, the information on RE purchase is available at different platforms and there is no uniform reporting 

framework. It, therefore, becomes necessary to introduce a monitoring and feedback mechanism to assess the 

RPO compliance for effectively pursuing with the States and UTs. This data is significant for monitoring the 

compliance and settlement status of all the obligated DCs. It could further improve the Renewable Energy 

Certificates (RECs) market and thereby help in charting out implementation strategies for the future of RE in 

India. 

Sl. 

No 
Year Wind RE Hydro RE Distributed RE Other RE Total RE 

1. 2024-25 0.67% 0.38% 1.50% 27.35% 29.91% 

2. 2025-26 1.45% 1.22% 2.10% 28.24% 33.01% 

3. 2026-27 1.97% 1.34% 2.70% 29.94% 35.95% 

4. 2027-28 2.45% 1.42% 3.30% 31.64% 38.81% 

5. 2028-29 2.95% 1.42% 3.90% 33.10% 41.36% 

6. 2029-30 3.48% 1.33% 4.50% 34.02% 43.33% 
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MoP vide Gazette notification S.O. 4617(E) dated 20.10.2023 entrusted the responsibility for monitoring the RPO 

compliance to BEE. Therefore, it is envisaged to develop an IT-enabled portal for capturing the data from the root 

level. This would enhance the access to relevant information pertaining to RPO as it would provide a centralized 

platform to monitor RPO compliance status for all the states. The intent of developing the portal is:  

⮚ Accessibility of information pertinent to Distribution Licensee, Captive Power Producers, and Open Access 

Consumers 

⮚ Enhancing transparency in the RPO compliance process 

⮚ Creating user interfaces for the Obligated DCs where they may provide data on RPO compliance. 

⮚ Creating user interfaces for the verification entities to cross-verify the data provided by Obligated DCs. 

⮚ Preparing a database for this system and analytics modules to analyse the effectiveness of RPO 

regulations in states. 

⮚ Compilation of Wind RE / Hydro RE / Distributed RE (DRE) / Other RE data from states and onwards submission 

to MNRE / MoP, as the case may be. 

Regulatory Provisions 

Historical evolution of RPO regulatory provisions 

The RPO mechanism was originated based on the provisions in the section 86 (1) (e) of the Electricity Act 2003. 

The mechanism has evolved through a series of regulatory provisions emanating from the EC Act. Following are 

the key highlights of regulatory provisions related to RPO in the previous RPO regime.  

➢ Electricity Act 2003:  

• Section 86(1) (e) empower state regulatory commissions to promote generation of electricity from 

renewable sources of energy by providing suitable measures for connectivity with the grid and 

sale of electricity to any person, and also specify, for purchase of electricity from such sources, 

a percentage of the total consumption of electricity in the area of a distribution licensee. 

• Act also defines the penalties under the section 142. (Punishment for non-compliance of 

directions by Appropriate Commission). 

➢ National Electricity Policy 2005 

• National Electricity Policy outlines several provisions for promoting and harnessing of RE 

sources. It also highlights the need for efforts to be made to reduce the capital cost of renewable 

projects through competition, at the same time, backs promotional measures for development of 

technologies and a sustained growth of renewables. 

➢ Revision in Tariff Policy 2016 

• Section 6.4 (1) Pursuant to provisions of section 86(1)(e) of the Act, the Appropriate Commission 

shall fix a minimum percentage of the total consumption of electricity in the area of a distribution 

licensee for purchase of energy from renewable energy sources.  

• Long term growth trajectory of Renewable Purchase Obligations (RPOs) will be prescribed by the 

Ministry of Power in consultation with MNRE. 

• With the objective of creating renewable power capacity of 175 GW by March 2022; the Ministry 

of Power, after consultation with Ministry of New and Renewable Energy, had notified the long-

term trajectory of Renewable Purchase Obligations (RPOs) for solar and non-solar power 

vide its orders dated 22nd July 2016 and 14th June 2018. 

➢ MOP prescribed the long-term trajectory of RPO vide order dated 29.01.2021 (Including the 

Hydro power obligations) 

• On 8th March 2019, the Government issued an order detailing various policy measure to 
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promote hydropower sector in India inter-alia declaring large hydropower projects 

including pumped storage projects having capacity of more than 25 MW which come into 

commercial operation after 8th March 2023 as renewable energy source and to specify 

Hydropower Purchase Obligation (HPO) within Non-Solar Renewable Purchase Obligation. 

• In compliance of the above decision and with the objective to add 30,000 MW of hydropower 

capacity by the year 2029-2030, Ministry of Power has prepared a revised trajectory of RPO 

including long term trajectory for HPO considering the LHPs commissioned after 8th March 2019.  

• In super-session of orders dated 22nd July 2016 and 14th June 2018, the Ministry of Power 

specified the RPO trajectory including the Hydro purchase obligation trajectory till 2030.  

• The order provides flexibility across the RPO trajectory, allowing fulfilment through solar, non-

solar, and HPO sources. If compliance reaches 85% or more through RPO (solar, non-solar, 

HPO), any shortfall can be met using other two RPO sources. 

➢ RPO Trajectory revised dated 22.07.2022 and corrigendum dated 19.09.2022. 

• Joint-Committee under the co-chairmanship of Secretary, Ministry of Power and Secretary, 

Ministry of New and Renewable Energy, was constituted and defined the RPO trajectory for 2022-

2030. 

• The order categorizes the renewable purchase obligation under three categories i.e., Wind RPO, 

HPO and Non-Solar RPO. 

➢ Energy Storage Obligation (ESO) Trajectory notified dated 22.07.2022. 

• Along with RPO targets defined in MoP trajectory order dated 22nd Jul 2022, MoP has introduced 

Energy Storage Obligation which shall be applicable from FY2023-24 until 2029-30.  

• The energy storage shall be calculated in energy terms as a percentage of total consumption of 

electricity and shall be treated as fulfilled only when at least 85% of the total energy stored in the 

Energy Storage System (ESS), on an annual basis is procured from renewable energy sources. 

• The energy storage obligation shall be reviewed periodically by Ministry of Power considering the 

commissioning/operation of PSP capacity, to accommodate any new promising commercially 

viable Energy Storage technologies and reduction in cost of Battery Energy Storage System 

(BESS) 

• Energy Storage Obligation to the extent of energy stored from RE sources shall be considered as 

a part of fulfilment of the total RPO. 

• The following percentage of total energy consumed shall be solar/wind energy along with through 

storage. 

FY 2023-24 2024-25 2025-26 2026-27 2027-28 2028-29 2029-30 

Storage 

% 
1 1.5 2 2.5 3 3.5 4 

Note: The Energy Storage Obligation (ESO) continues to be in force currently under the Electricity Act 2003, while 

Renewable Purchase Obligation (RPO / RCO) is now enforced under the EC Act 2001 as highlighted in the next sub-

section. 

Current Regulatory provisions 

Following the amendment of the Energy Conservation Act in Dec. 2022, the MoP notified the RPO trajectory 

under the EC Act, and entrusted BEE with maintaining data related to compliance of renewable energy 

utilization. Following are the latest regulatory provisions relating to RPO under EC Act. 

➢ Amendment to the Energy Conservation Act issued on 19th December 2022. 
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• Amendment of section 14 of the Principal Act:  

o “Clause (x) specify minimum share of consumption of non-fossil sources by designated 

consumers as energy or feedstock, provided different share of consumption may be 

specified for different types of non-fossil sources for different designated consumers.”  

• Non-compliance to above will attract the penal provisions as per the Energy Conservation 

(Amendment) Act, 2022. 

o If any person fails to comply with the directions issued under clauses (n) and (x) of section 

14, he shall be liable to a penalty which shall not exceed ten lakh rupees for each such 

failure. 

o Provided that he shall also be liable to an additional penalty which shall not exceed twice 

the price of every metric ton of oil equivalent prescribed under this Act, which is in excess 

of the prescribed norms. 

o Amendment of the section 26(3) outlines the penalties for the non-compliance with 

the directions issued under clauses (n) and (x) of section 14. 

• MoP Notification of RPO Trajectory dtd 20 October 2023 under EC Act  

o In October 2023, the Ministry of Power utilized its newly acquired statutory powers under 

the Energy Conservation Act to announce year-wise Renewable Purchase Obligations 

(RPOs) until 2030, commencing from 2024-25. 

o This marks the first-ever notification of RPOs under this Act, encompassing distinct sub-

targets for wind, hydro, and distributed RE within the overarching objectives. 

o The notification outlines the mandated minimum share of non-fossil source consumption, 

encompassing energy or feedstock, for designated consumers. Additionally, it builds upon 

the July 2022 MoP notification, introducing varied consumption shares for different non-

fossil sources, including a new category for distributed renewable energy (DRE). 

o As per the notification, the BEE is tasked with overseeing data on designated consumer(s) 

(DCs) compliance with RPO obligations. BEE is required to submit reports to the Central 

Government. 

o This notification incorporates the Renewable Purchase Obligation (RPO) compliance 

mechanism, encompassing provisions for penalties & adjudication, within scope of the 

Energy Conservation Act. 

REC Mechanism 

The pan-India market-based REC mechanism was introduced in 2010 in response to the mismatch between 

the availability of RE sources and the requirement for obligated entities to fulfil their RPO. An REC is a market-

based instrument that certifies a bearer owns one megawatt-hour (MWh) of electricity generated by a 

renewable resource. It is introduced to encourage the RE capacity addition in the States where there is 

potential for RE generation as the REC framework seeks to create a national-level market for such generators 

to recover their cost. 

India’s Commitment at COP26 – Target 2030 

As per the commitment at COP26, India shall increase its non-fossil energy capacity to 500 GW by 2030, 

which shall serve 50 percent of its energy requirements. Also, India will reduce the total projected carbon 

emissions by one billion tons from now (Nov 2021) onwards till 2030 in doing which it will reduce the carbon 

intensity of its economy by less than 45 percent. 
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Institutional Mechanism, Roles, and Responsibilities for monitoring PRO/RCO 

compliance, criteria, and framework. 

In accordance with Clause 14 (x) of the Energy Conservation Amendment Act 2022, the updated Renewable 

Purchase Obligation (RPO), now referred to as the Renewable Consumption Obligation (RCO), mandates a 

minimum consumption share of non-fossil sources by designated consumers, either as energy or feedstock. This 

mandate allows for different consumption shares to be specified for various types of non-fossil sources and 

different designated consumers. 

The RPOs are categorized into Wind Renewable Energy, Hydro Renewable Energy, Distributed Renewable 

Energy (DRE), and Other Renewable Energy. The Ministry of Power (MoP) has outlined the target RPO trajectory 

up to the year 2030. These specified RPO targets must be uniformly adhered to and met by the Obligated 

Designated Consumers (DCs) across all States and Union Territories. Obligated DCs, which include Distribution 

Companies (Discoms), Open Access Consumers, and Captive Power Producers, are required to purchase a 

minimum share of their electricity from renewable energy sources as per the RPO targets defined in the MoP 

trajectory order dated October 20, 2023. 

Institutional Mechanism, Roles, and Responsibilities for monitoring compliance 

(1) Roles and Responsibilities of MoP  

a. Notifying the renewable consumption obligations norms/target and year wise trajectory thereof 

under Sub-section (x) of Section14 of the Act 

b. Certification of the annual renewable consumption obligations compliance / shortfall of each 

obligated Designated Consumer, based on the recommendation of Bureau of Energy Efficiency 

(2) Roles and Responsibilities of Bureau as Compliance Administrator:   

a. The Bureau of Energy Efficiency shall be the Compliance Administrator for the Renewable 

Consumption Obligations. 

b. As the administrator, the Bureau shall discharge the following functions, namely:  

i. to recommend renewable consumption obligations (minimum share of consumption of non-

fossil sources as energy or feedstock) targets / trajectory for different types of non-fossil 

sources for different designated consumers to the MoP 

ii. to develop and maintain the procedures for compliance with renewable consumption 

obligations  

iii. to develop data submission formats, forms for effective functioning of mechanism for 

compliance with renewable consumption obligations  

iv. to operationalize the compliance procedures with the help of State Designated Agencies 

(State Designated Agencies) 

v. to review and finalize the compliance status of designated consumers, based on reports by 

State Designated Agencies and  

vi. to report to the central government on the compliance status of renewable consumption 

obligations by different Designated Consumers 

vii. to recommend to the State Designated Agency for initiation on penalty proceedings for non-

compliant Designated Consumers 

(3) Roles and Responsibilities of State Designated Agencies 

a. to recommend to the Bureau, on improving effectiveness of renewable consumption obligations 

compliance procedures at the state level and suggest any operational modifications required 
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b. to conduct the necessary verification of renewable consumption obligations compliance data 

received from obligated Designated Consumers and cross verification with data received from 

state and / or regional load despatch centres. 

c. to communicate any discrepancies found during such verification and ensuring reconciliation of 

the same by the obligated Designated Consumer in consultation with the state and / or regional 

load despatch centres. 

d. to submit to State Commission and the Bureau, the renewable consumption obligations 

compliance reports in the manner and frequency as prescribed in these rules and as amended 

from time to time. 

e. to approach the State Commission on non-compliance of renewable consumption obligation 

targets by the obligated Designated Consumers at the recommendation of BEE as per the 

procedure prescribed under the relevant regulations framed by the concerned State Electricity 

Regulatory Commission read with the Energy Conservation (Manner of holding inquiry) Rules, 

2009 

(4) Roles and Responsibilities of Load Despatch Centres and REC registry 

a. The applicable State and Regional Load Despatch Centres as the case may be, shall provide the 

information necessary for cross verification of the renewable consumption obligations of the 

obligated designated consumers to the respective State Designated Agency and the Bureau  

b. The Renewable Energy Certificate Registry shall provide the obligated Designated Consumer wise 

information on purchase and redemption (self-retention) of renewable energy certificates as 

needed for cross verification of the renewable consumption obligations of the obligated designated 

consumers to the respective State Designated Agency and the Bureau 

(5) Roles and Responsibilities of other State level agencies 

a. The Office of the PWD (Electrical) or Electrical Inspectorate or other relevant state level agency 

as case may be in respective states (i.e. respective state agency tasked with regulatory aspects 

including registration of CPPs) shall provide details of registered Captive Power Plants (CPPs) to 

State Designated Agencies and BEE in the manner and at intervals as specified in these rules and 

subsequent amendments thereof.  

(6) Roles and Responsibilities of AEA / ACV Agency for verification of Renewable Consumption Obligations 

Compliance 

a. The AEA / ACV Agency shall be appointed by the respective obligated Designated Consumer for 

verification of the data and information pertaining to renewable consumption obligations 

compliance of the obligated Designated Consumer 

b. The AEA / ACV Agency shall conduct the annual verification of renewable consumption obligations 

compliance for the respective obligated Designated Consumer, in the manner and within timelines 

as prescribed by MoP from time to time. 

(7) Roles and Responsibilities of Designated Consumers Obligated under Renewable Consumption 

Obligations (Obligated Designated Consumers) 

a. Comply with all rules and guidelines as prescribed from time to time regarding renewable 

consumption obligations. 

b. Fulfil Renewable Consumption Obligations as per modes of compliance specified under Rule 7 of 

these rules. 

c. Appoint AEA / ACV Agency and facilitate the verification of renewable consumption obligations 

compliance information by providing access to necessary data and information. 
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d. In case of corporate compliance to renewable consumption obligations, unequivocally demonstrate 

ownership or control by self-certification through CEO or equivalent; and by certification from 

Company Secretary or by chartered accountant, as stipulated in Rule 9 (2), sub-rule (b) viii 

e. Provide necessary data and information in prescribed formats to facilitate renewable consumption 

obligations compliance monitoring in the manner and within timelines as prescribed in these rules 

and amended from time to time. 

Criteria for meeting RPO compliance 

1. The RPO is calculated based on total consumption of electricity by Obligated DC. 

2. The wind renewable energy component shall be met by energy produced from Wind Power Projects 

(WPPs) commissioned after 31 March 2024.  

3. The hydro renewable energy component shall be met only by energy produced from Hydro Power 

Projects [including Pump Storage Projects (PSPs) and Small Hydro Projects (SHPs)], commissioned 

after the 31 March 2024. 

a. Provided that the hydro renewable energy component may also be met out of the free power 

being provided to the State/DISCOM from the Hydro Power Projects commissioned after the 31 

March 2024. 

b. Provided further that the hydro renewable energy component may also be met from Hydro Power 

Projects located outside India as approved by the Central Government on a case to-case basis.  

4. The distributed renewable energy component shall be met only from the energy generated from 

renewable energy projects that are less than 10 MW in size and shall include solar installations under 

all configurations (net metering, gross metering, virtual net metering, group net metering, behind the 

meter installations and any other configuration) notified by the Central Government:  

a. Provided that the compliance against distributed renewable energy shall ordinarily be considered 

in terms of energy (Kilowatt hour units): 

b. Provided further that in case the designated consumer is unable to provide generation data 

against distributed renewable energy installations, the reported capacity shall be transformed 

into distributed renewable energy generation in terms of energy by a multiplier of 3.5 units per 

kilowatt per day (kWh/kW/day). 

5. The ‘other renewable energy’ component may be met by energy produced from any renewable energy 

power project other than specified in points 2, 3 and 4 above, and shall comprise energy from all 

WPPs and Hydro Power Projects [including Pump Storage Projects (PSPs) and Small Hydro Projects 

(SHPs)], including free power, commissioned before 1 April 2024.  

6. Any shortfall in achievement of stipulated wind renewable energy consumption in a particular year 

may be met with hydro renewable energy which is in excess of that energy component for that year 

and vise-versa. The balance excess energy consumption under wind renewable energy or hydro 

renewable energy component in that year, may be considered as part of other renewable energy 

component. 

7. Any excess energy consumption under Other renewable energy component in a particular year, may 

be utilized to meet the shortfall in achievement of stipulated Wind renewable energy or Hydro 

renewable energy consumption. 

8. The designated consumers who are open access consumers or consumers with Captive Power Plants 

shall fulfil their obligation as per the specified total renewable energy target irrespective of the non-

fossil fuel source. 

Framework of RPO monitoring 

• Submission of Compliance Data: 
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o Obligated DCs such as Discoms, Open Access Consumers, and Captive Power Plant must 

submit compliance data to the State Designated Agency (SDA) in the format prescribed by 

the Bureau of Energy Efficiency (BEE). 

• Data Requirements: 

o The data includes sources of fossil-based energy (both renewable and non-renewable, from 

own generation and procurement), and energy sales (fossil-based and non-fossil-based). 

o The data includes Own generation, Purchase and sales of fossil fuels and non-fossil fuels 

energy.  

• Data Auditing: 

o The submitted data is audited by Accredited Energy Auditors (AEA) or Accredited 

Certification Verifiers (ACV). 

• Verification by SDAs: 

o SDAs verify the data submitted by the obligated DCs and the State Load Dispatch Centers 

(SLDC), Regional Load Dispatch Centers (RLDC), and National Load Dispatch Center 

(NLDC). In case of discrepancies, SDAs coordinate with these entities to resolve issues and 

then submit a quarterly compliance report to the BEE, indicating RPO compliance and 

shortfalls. 

• BEE Verification: 

o The BEE verifies the data submitted by SDAs before finalizing the report to share with the 

Ministry of Power (MoP). 

o MIS reports are used to inform the Central Commission, Ministry of Power, Ministry of New 

and Renewable Energy, and other stakeholders. Analytics are also used to extract 

information for policy formulation and evaluation as part of the monitoring framework. 

 

Scope of Work 

Development, Implementation & AMC (05 years) of National RCO portal 

The intent of this Project is to build a portal which can be used by intended users (Distribution Licensee, Captive 

Power Producers, Open Access Consumers, State Designated Agency (SDA)/BEE/RLDC/NLDC/SLDC, 

JERC/SERC/CERC,MNRE/MoP as a centralised platform for providing RCO compliance data, Auditing and 

verification of compliance data by nodal agencies or any other assigned agencies, generating compliance reports 

(monthly/quarterly/annually) on real-time basis.  

Development & Implementation of RCO portal (Section-A): 

Scope includes the Requirement gathering and development of an RCO portal. It includes all services associated 

with the building of the portal i.e., SRS, FRS, LLD, HLD, UI&UX design, DB Design, web portal development, 

Integration of SMS gateway, Payment gateway, Artificial Intelligence Reporting, testing, UAT, Security Audit, 

deployment  and Go-Live, and also includes all services associated with the procurement, validation, and 

deployment of all required software/licenses , if any, that is required for operationalizing and maintaining the web 

portal for the complete period of the contract (inclusive of services required for Operations and Maintenance 

Phase). The portal is envisaged with advance features to include future integration with external applications 

through Web API and FTP 

Operation and Maintenance of the RCO Portal (Section – B):  

The scope of work for all services associated with operations, maintenance, and support services for managing 

the RCO portal for a period of Sixty (60) months from the Go-Live of the RCO portal. The system will also be 
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flexible enough to cater to future changes in RCO regulations, long term growth trajectory of RCOs issued by 

MoP, inclusion of new categories of applicants in the system, addition of any new categories of obligations, etc. 

Section-A:  

Functional Requirements 

The RCO portal shall be developed in the vendor’s development environment during the development phase, 

Necessary licenses, domain, security certificates, as required, may be procured during this phase. Application 

development framework including database and operating system to be considered with open-source technology/ 

platforms. Hosting environment should be on a Cloud from a MeitY empanelled Cloud Service Provider preferred 

to be Bharat Sanchar Nigam Limited (BSNL), RailTel Corporation of India Limited or GI Cloud (Megh Raj).  

Creation of environment for application development necessary testing, and UAT shall be done in the vendor’s 

environment. The development should follow open-source technology /platform and periodic security testing of 

the package in different stages of development shall be done and recorded. After successful UAT (User 

Acceptance Test) at bidder environment, the application shall be migrated on the production environment which 

shall be hosted on cloud storage procured by the bidder in the name of BEE.  

After UAT, the SAT (Site Acceptance Test) shall be conducted on the production environment. Further, 

vulnerability assessment of the application along with the hosting environment will need to be conducted by 

CERT-In empanelled auditing agency. After successful SAT and closure of all the vulnerabilities reported during 

VA Test, the application will Go-Live after Clearance certificate from the concerned BEE official.  

The RCO portal shall be designed to allow for seamless flow of information among the stakeholders as per the 

data flow diagram given in the technical specification document. It will also function as a data repository unit, 

where it will store all the data input from the obligated DCs. 

Key functionalities of the RCO portal will include: 

i. Provide single point electronic interface for all the stakeholders, including obligated DCs (DISCOMS, 

Open Access participants, Captive Power Plants, etc.), State Designated Agency 

(SDA)/BEE/National/Regional/State LDCs, MNRE, MoP and Central/State/Joint regulatory commissions. 

ii. The front-end application shall have modular architecture and should be implemented in the progressive 

web app (PWA) using platform like React JS / Angular / Any State-of-the-art technology. 

iii. The backend technology should be either Node js, Django or any other State of Art technology. 

iv. The Operating system for the application shall be either Window or Linux with regular patch updates, till 

the duration of the contract. 

v. The database shall be My SQL database. 

vi. A mobile app should be developed in addition to the RCO web Portal. The mobile app should have all 

the features & modules as developed on RCO web Portal. The app will be available on the App Store for 

I-phone users and Play Store for android users. Mobile application shall be in conformance to standards 

related to interoperability, data standards, security standards. Mobile app solution should be scalable to 

allow for easy upgrades in future and Obligated DCs should be able to see its RCO dashboard on the 

application. 

vii. RCO web portal shall have Integration with SMS gateway. Obligated DCs shall get various 

notification/OTP on registered Mobile Number & Email Id. 

viii. RCO web portal shall have Integration with WhatsApp Business API based services to send notification 

/messages to be registered obligated DCs. 

ix. RCO web portal shall have integration with all modes of payment systems and payment gateway etc. to 

pay all sort of fees/charges such as registration fee, compliance fee etc. for all obligated DCs. 

x. RCO web portal shall have an integrated Chatbot Application which serves as a comprehensive guide to 

address common queries that Obligated DCs may have. This resource provides quick and accessible 
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information, allowing users to find answers to their inquiries efficiently. In cases where the bot cannot 

handle user inquiries, the chat seamlessly escalates to a Contact/Helpdesk Centre, preserving the chat 

history for live agent assistance. 

xi. The RCO web portal shall be complemented with a helpdesk based on a dedicated telephone / mobile 

number, that shall be operative during business hours during a 6-day week (Mon-Sat) at a minimum.  

The helpdesk functionality shall include Ticket Generation, Ticket Closure, Individual Dashboard, follow 

ups, addition of remarks, updating of status, Inter Call transfer & conference, reverting or forwarding of 

Case, Searching of Tickets, and Individual MIS report. 

xii. RCO web portal shall have a feature of artificial Intelligence (AI) module. This module will provide 

Intelligent Compliance reporting that ensures accuracy, promptness, and compliance with all regulatory 

requirements. 

xiii. The successful Bidder shall prepare detailed tutorials for training purpose in both web-based and audio-

visual modes. The tutorials shall be prepared to address all stakeholder roles and different module wise. 

xiv. The successful Bidder shall prepare the SRS (Software Requirement Specification) FRS, HLD, LLD, DB 

Design, UI Design and DFD (Data flow diagram) as per requirement and the same needs to be approved 

by BEE official. 

xv. The successful bidder shall provide the periodic application performance monitoring tools with a 

visualization layer. It shall also have log monitoring tools providing an audit trail of the data input by the 

obligated DCs and other users, including any changes made by all intended users. The scope of 

Application performance monitoring (APM) is as follows: 

a. Monitoring events: Continuously track the performance of the application, identifying issues and 

bottlenecks as they occur. 

b. Performance Metrics: Collect and analyse a variety of performance metrics, such as response 

times of front-end and backend, error rates, and throughput, to evaluate the overall health and 

efficiency of the application. 

c. Visualization Layer: Present the collected data in a user-friendly and visually appealing manner, 

enabling stakeholders to quickly assess the application's performance and identify potential 

areas for improvement. 

d. Alerting and Notifications: Set up customizable thresholds and triggers to send alerts and 

notifications when performance issues are detected, facilitating rapid identification and resolution 

of problems. 

e. Root Cause Analysis: Assist in identifying the root causes of performance issues by providing 

detailed diagnostic information and insights into the application's behaviour and dependencies. 

xvi. The application shall be IPv4 and IPv6 compliant. 

xvii. Provide a dashboard facility and analysis of data for different users summarizing at any point of time data 

pertaining to the respective users. For example, an obligated DCs user dashboard summarizes the 

details of the input provide by the obligated DCs, approval/audit/rejection status of its input by the SDA, 

etc. For an SDA user the dashboard contains the summary of input data using different analytics, any 

new input data from the obligated DCs, current status of data filled by Obligated DCs and the pending 

status of the data in the respective distribution area, etc. Similarly for other users. There should be a 

provision to customise the dashboard for individual user for analysis on their own format or requirement. 

xviii. Automate the calculation of RCO for each entity from the data input from the central administrator to SDA 

and RCO obligation fulfilment for each entity from the data input by the obligated DCs. 

xix. Some of the State/UT’s have their own portal for RCO obligation monitoring. The present scope of work 

will include development of Interface using API applications, etc with state/UT RCO portal for fetching 

the RCO data from these portals. 

xx. Interface using API applications, etc with the scheduling software applications of RLDC/NLDC for fetching 

of ISGS share/LTA/MTOA data and Interface using API applications, etc with the NOAR (National Open 
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Access Registry), GOAR (Green Open Access Registry) platform for fetching of STOA data. This data is 

required for calculating the RCO obligation fulfilment of a state/UT. 

xxi. Development of any software required for ease of data transfer and integration between state/UT RCO 

portal, the REC Web portal, the scheduling software applications of RLDC/NLDC, and the NOAR, GOAR 

platform. 

xxii. Use of data analytics to present the summary of data in different useful forms and prepare periodic MIS 

reports of RCO obligation status of Obligated DCs to State designated Agency (SDA) 

national/regional/state LDCs, and Central/State/Joint regulatory commissions. 

xxiii. Support and coordination with NIC or any other agency related to Main and Backup Servers i.e., Cloud 

servers, for system software and hardware related issue for maintaining a secure repository of all the 

data. 

xxiv. The applications, workload and its services shall be flexible, robust, versatile, and compatible to easily 

host on the servers, with both the Full and incremental backup. 

xxv. Enhancements to the system via a well-defined “Change management process”, which will be the part 

of the overall governance model. 

xxvi. Extending support in imparting training organized by BEE for any stakeholder like Obligated DCs, State 

Agencies, SLDCs, SERCs, MNRE etc. 

xxvii. The database should be configured in active passive cluster mode in DC and DR. 

xxviii. The application shall be developed within five months from the date of award of the contract. 

xxix. Bidder shall provide minimum seven (7) workshop regarding development of portal and user accessibility 

of the portal to key stakeholder. The venue and time will be decided by BEE. The workshop module 

should be designed to accommodate both in-person and remote participants, enabling a hybrid mode of 

participation. Cost of the workshop shall be included in the offered cost for deployment and 

comprehensive AMC. 

xxx. License: 

a. All possible licenses (excluding open source) procured for this project shall be in the name of 

BEE for the complete duration of the contract. 

b. The SSL certificates or any other requirement for product updates and supports, for the duration 

of the contract shall be included in the offered cost for Warranty and Comprehensive AMC. 

c. Bidder shall use open-source technologies for the smooth operation of the application and its 

services / supports, should be clearly listed by the bidder during the time of bidding. 

d. The bidder shall handover all source codes of custom developed software to BEE. BEE shall 

have all legal rights over the code and applications. BEE shall have all the IP rights, of all the 

custom software module developed as part of this solution. 

e. The bidder shall handover all software (software licenses / SSL Certificate) procured in the name 

of BEE to BEE. BEE shall have all legal rights over all the software (software licenses/Domain 

name / SSL Certificate). Bidder is not liable to claim ownership in any of the software licenses. 

xxxi. Compliance: 

a. The bidder shall ensure that application shall comply with data security policies and standards, 

guidelines and notification published by the Government of India, MoP, CERC, CEA, MeitY etc 

for development of Applications, and as suggested in http://egovstandards.gov.in , 

https://web.guidelines.gov.in ,STQC-certification, GIGW-manual, NDSAP-2012 and ISO 27001 

standard etc. and shall comply with all requirements of BEE Information Security Policy. 

b. The platforms selected for development as well as all necessary plug-ins, devices, 

software/hardware and tools & packages to be used for development, testing, deployment, 

operation and future patch management, upgradation and maintenance processes should 

adhere to BEE Information Security Policy and should conform to BEE Standard requirements 

and benchmarking. 

http://egovstandards.gov.in/
https://web.guidelines.gov.in/
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c. The developed portal shall be accessible through/compatible with multiple channels such as 

desktops, laptops, smartphones, and tablet etc. 

d. The application should be capable of storing all operational and system related Logs through 

secured API integrated with the on-premises log collector. 

e. The bidder shall maintain the confidentiality of all the data that he might come to know pertaining 

to BEE during the implementation and maintenance period (NDA to be signed with BEE) 

f. The bidder shall be responsible for successful installation, configuration, commissioning, and 

Maintenance of the application in the production and Backup environment on Cloud, procured 

by the bidder in the name of BEE. The database should be in asynchronous replication as per 

predefined frequency to be decided during designing phase. 

g. The Production Cloud and Backup Cloud shall be in two different Seismic Zone. The Data 

Replication policy between Production and Backup shall be well defined. 

h. The bidder shall assist and coordinate with concerned BEE official during the disaster recovery 

(DR) activation and restoration, including DR mock drill. 

xxxii. Considering the available timelines for Section I (development and Implementation of RCO Portal), the 

scope of work for Section I is divided into two categories namely ‘Basic Feature’ and ‘Advance Features’: 

a. Basic Features:  This section includes all services related to the creation of the portal and its 

associated features as outlined in the technical specification. Below is a summary of the basic 

features: 

• A role-based multilevel user management system will be implemented to configure different 

stakeholders, ensuring that only relevant menus/data are accessible to specific users, as 

detailed in the technical specifications. 

• Registration/profile creation for obligated DCs to their respective SDAs, as detailed in the 

technical specifications. 

• Gathering of compliance information data by obligated DCs. 

• Generation of compliance reports in predefined formats 

• Training for User level and Admin level. 

 

b. Advance Features: 

• This section includes all services associated with portal such as, user level documentation, 

help manual, Audio video tutorial, Mobile App, SMS gateway, WhatsApp Business API, 

Payment Gateway, Chatbot Application, Telephonic/mobile helpdesk functionality, AI based 

diagnostic and predictive reporting, SOP, sharing of database architecture, source code of 

portal, Vulnerability Assessment and Penetration Testing (VAPT) and migration of old data 

to system database. 

• Development of software to facilitate seamless data transfer and integration between 

state/UT RCO portal, the REC Web portal, the scheduling software applications of 

RLDC/NLDC, NOAR, GOAR platform, any other state agencies portal required for verifying 

the compliance data submitted by obligated DCs. 

xxxiii. Go-Live: After successful completion of basic feature and Advance feature, system shall be declared 

respective Go-Live. Advance feature of the development and implementation of RCO portal shall be 

completed within 7 Months of the post Go-Live of basic feature. 

xxxiv. Service level Agreement (SLAs): A reasonable set of practical SLAs shall be demonstrated by the bidder 

during SAT. The bidder shall be fully responsible for the specified SLA for the complete duration of the 

contract, including development period and AMC period. The following are the requirement the bidder 

needs to comply with, the service level agreement parameters shall be signed at the time of signing of 

contract: 
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S No Description  Required  
SLA  

Time / Percentage 

1 Website Availability  Availability Per Quarter/ Yearly 99% 

2 Website response time for the User. Page load time (any date) 4 sec 

3 Data upload time for files up to 5 MB Upload time 8 Sec 

4 
Visualization of Real-Time Interactive 

Dashboard  
Viewing  5 Sec 

5 
Web Page for Report Opening for any 

quarter/year. 

Viewing report (Both current 

and archive) 
5 Sec 

6 
All concurrent API data exchange, API 

load time, summary (push and pull) 
Both Internal and external 15 Sec 

 

Website Availability Calculation: The bidder shall submit a report through the application performance monitoring 

system for the verification of Availability. 

Availability shall be calculated as per the following formula: 

(Total Time – Down Time) X 100 / Total Time  

Deduction in payments, for each downtime, shall be made from the quarterly bills raised by the bidder. 

Accumulated downtime shall be calculated quarterly and penalty for downtime shall be applicable as follows: 

 

S. No Availability Penalty for down time (in % on Quarterly bill) 

1 >=99% 0 

2 >=98.00 to < 99.00 5 

3 >=97.00 to < 98.00 10 

4 >=96.00 to < 97.00 15 

5 >=95.00 to < 97.00 25 

6 >=90.00 to < 95.00 50 

7 <90% 100 

 

Availability calculation shall not include any service outage or interruption resulting from maintenance actions 

requested by or attributed to BEE. Bidder shall be required to notify concerned BEE official at least two (02) days 

in advance of a scheduled maintenance period. Bidder shall make reasonable efforts to schedule maintenance 

at a time agreeable to Concerned BEE official. Service Outage shall also not include any service outage or 

interruption resulting from emergency or general maintenance that lasts for fifteen (15) minutes or less. Bidder 

shall put his best efforts to limit such occurrences. 

Configuration of Server 

The vendor is expected to take care of all the integration/ coordination related to portal to the main and backup 

server which would be cloud server (MeitY Empanelled virtual Public Server), taking due care of all the cyber 

security issues. The Production Cloud and Backup Cloud shall be in two different Seismic Zone. The production 

environment for both Main and Backup of the application for the entire period of contract shall be provided in 

MeitY empanelled cloud environment with all necessary cyber security controls adequately put in place, 

monitored, and recorded as per guidelines of CEA, CERT-In and MeitY. It is expected that about 25,000 users 

may use the portal. Concurrent users may be considered as 500 for designing of servers. The server should have 

provision for further expansion.  
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The servers need to be procured by the bidder in the name of BEE. The vendor shall provide support and 

coordination required for a smoothly functioning server and resolve any issues related to the component of the 

cloud server.  

Configuration of User Login 

Role based multilevel user management system shall be adopted to configure different users so that menus/ 

data pertaining to specific user only are accessible. 

User Configuration 

a. This module shall have the provisions for System Administration and Configuration, 

namely, Creation/Modification/Deletion of User accounts, 

Roles and assignment of roles with rights 

b. There are three major activities envisaged in this module in the mentioned sequence. 

I. Roles Creation/Modification/Deletion: The first activity starts with the creation of roles 

before creation of the user. Accordingly, there shall be a Provision for 

Creation/Modification/Deletion of roles. 

II. Assignment/modification of Rights to a Role: Each role will be assigned the following rights 

for each of the modules/menus. Accordingly, provision for selecting a role and assign the 

rights for each of the module as below shall be generic made available. 

User Module View Edit Delete All Rights 

Obligated DCs 
Yes Yes No No 

SDA 
Yes Yes Yes Yes 

SLDC Yes Yes Yes Yes 

RLDC Yes Yes Yes Yes 

NLDC Yes Yes Yes Yes 

Central Admin/BEE Yes Yes Yes Yes 

CERC Yes No No No 

SERC Yes No No No 

MNRE/MoP Yes No No No 

If, any application of any Obligated DCs is with higher level hierarchy agency, Edit and Delete rights shall be on 

hold for the agency in the lower level of hierarchy. 

III. User Accounts Creation/Modification/Deletion: Each User shall be created with the 

following provisions. 

a. There shall be a web page where Obligated DCs can send a request for 

Registration with the details Like desired Username, address, email, Mobile 

Number, Landline number, Password, etc. 

b. On the approval by SDA the Obligated DCs shall be auto assigned with the 

role as specified in the above table. 

c. The State Designated Agency (SDA) for each State/Union Territory (UT) shall 

implement a multilevel login system, consisting of one senior-level login and one 

subordinate-level login. 

d. SERC for a particular State/UT shall have two level login, consisting of one senior-

level login and one subordinate-level login. 
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e. SLDC for a particular State/UT shall have two level login, consisting of one senior-

level login and one subordinate-level login. 

f. RLDC for a particular Region shall have two level login, consisting of one senior-

level login and one subordinate-level login. 

g. NLDC shall have two level login, consisting of one senior-level login and one 

subordinate-level login. 

h. Central Admin would be complete administrator and shall have two level login, 

consisting of one senior-level login and one subordinate-level login. 

i. CERC shall have two level login, consisting of one senior-level login and one 

subordinate-level login. 

j. MNRE/MoP shall have two level login, consisting of one senior-level login and one 

subordinate-level login. 

k. Password change: A user can change the password by Authentication otp /link 

to be sent to registered email ids & contact number (SMS). 

l. Details of user should be exported in format (.db/.xml/.csv or any other 

database format) 

m. There should be a master key type system just like hotel management system. 

In case of Central Admin want to login as that user for any issue faced by user, 

Central Admin will be able to login as that user with the master key. 

User Log In 

This module will enable authentication and verification process to allow authorized members to log-

in and access menus depending on his/her assigned roles & rights. 

a. Pre-configured rights shall determine and activate the modules and menu accordingly for the 

authenticated user. Attempt to log in by un-authenticated users will display appropriate 

message/remark in message window. 

b. There shall be Mobile OTP verification and /or Captcha to access the programme. (This shall 

be under the scope of bidder and any charges on account of SMS shall be borne by the bidder) 

c. There shall be a provision of to change password after getting Registration and Forgot password 

option to obtain new password. 

d. There shall be password lock with at least 5 no of wrong password attempts (Configurable one). 

The same can be reset by appropriate State Designated Agency. 

e. Session time out for any login may be configurable from front end and the same shall be 

configurable from admin dashboard. 

Process of Registration of Obligated DCs.  

Obligated DCs creates an online profile on the portal, subsequent to filling of data like Name, address 

and other relevant details. Obligated DCs shall submit the online application to the respective 

applicable SDA. Once SDA receives online application through the portal, SDA to do preliminary 

scrutiny to ensure completeness of the application. SDA shall check the application 

details/documents and send comments to the Obligated DCs, if required. 

Obligated DC is required to submit the details/document as sought by the SDA. Once obligated DC 

submit the desired details/document in the portal, SDA shall do the final check and register the 

obligated DC. 
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The obligated DC will now be reflecting in the list of approved obligated entities. 

 

Figure 1 

Data flow between Obligated DCs, SDA, SLDCs/RLDCs/NLDC, Central Admin BEE 

Registered Obligated DCs will punch the RPO data i.e., The data broadly includes Source of Fossil based Energy 

Non-RE (Own Generation & Procurement), Source of Fossil based Energy _RE (Own Generation & 

Procurement), Energy Sale (Fossil based Energy & Non-Fossil based), etc.  The frequency of data filling can be 

Quarterly /Annually. Once SDA receives the data through the portal, SDA will check for discrepancy in the data. 

If any modification is required in the data, either SDA will send comments to the Obligated DCs for the modifications 

or may modify at the SDA level. Obligated DCs is required to submit the details/document as sought by the SDA. 

Once Obligated DCs submit the desired details/document in the portal, SDA shall do the final check and verify 

the RPO data. 

SDA shall consolidate the data received from all the Obligated DCs. The compiled data shall further send to 

concerned SLDC/RLDC/NLDC. SLDC/RLDC/NLDC shall check for the discrepancy in the data. If any 

modification is required in the data, either SLDC/RLDC/NLDC will send comments to the concern SDA for the 

modifications or may modify at the SLDC/RLDC/NLDC level as well. Now SDA will decide whether to modify the 

data at their level or it needs further clarification from the Obligated DCs. The final data after modification shall be 

received at the SDA level. SDA shall do the final check and verify the RPO data. The compiled data shall further 

send to Central Nodal Agency /BEE. Central Nodal Agency /BEE shall do the preliminary check for the data 

received from SDA after scrutiny. Central Nodal Agency /BEE may ask for any modification required in the data 

by the concern Obligated DCs/ SLDC/RLDC/NLDC. Once Central Nodal Agency /BEE receives the final data 

from all the RLDCs, RPO compliance report shall be generated which is later on can be shared to 

MoP/MNRE/CERC. 

Note: SERC has the viewing rights; it can see data flow till the SDA level of their state. CERC/MNRE/MoP has 

the viewing rights; it can see the complete process flow till the level of Central Nodal Agency /BEE. 

 

   2024 Grant Thornton Bharat LLP. All rights reserved.
   2024 Grant Thornton Bharat LLP. All rights reserved. 
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Figure 2

   2024 Grant Thornton Bharat LLP. All rights reserved.
   2024 Grant Thornton Bharat LLP. All rights reserved.2
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Section -B 

Operation and Maintenance of the RCO Portal 

I. The purpose of the Operation and Maintenance of the RCO Portal is to provide a disciplined process for 

introducing required changes into the software development process with minimal disruption to ongoing 

operations. After entering the contract, a Change Control Board will be identified consisting of Vendor 

Senior Executive and BEE for the necessary reviews, authorization & approval of the Change required. 

II. A comprehensive list of activities needs to be carried out/ Monitored during the O&M support by the 

vendor is as follows: 

a) Troubleshooting, fixing of bugs in the existing codes including any Operating System related 

issues. 

b) Enhancements to the system via a well-defined “Change management process”, which will be 

the part of the overall governance model. 

c) Support and coordination with NIC, or any other third party, for Main and Backup Servers and 

hardware like servers etc. for resolving any issue. 

d) Improvements/enhancement of existing processes or developing/coding of new processes if any 

as and when required due to changes in govt policies or procedures.  

e) Performance Tuning and optimization of application and database as and when required. 

f) Monthly review of issues between Vendor Senior Executive and BEE representative(s).  

g) Managing and scheduling downtimes, monitoring of the application and underlined infrastructure. 

h) Coordinating with third party hardware/ software vendor related to a change in coding related to 

software like NOAR, GOAR, WBES, REC Mechanism etc. 

i) Updating SRS document as and when any change is incorporated. 

j) Flow diagrams and process in every module of web application shall be provided by the vendor.  

k) Carry out preventive maintenance activities to ensure high availability of the application including: 

III.  Daily/periodic backups and other preventive measures such as charts, logs, health of system etc. 

IV. Restore the backup in case of breakdown. 

V. Web application security testing to be done on regular interval and latest standards for application 

security to be followed. 

VI. Vendor shall take back-up of database on fortnight basis. 

VII. Change Management Process: A formal change request shall be communicated to the vendor through 

email or verbal basis or both. 

VIII. Change Classification: Change Request Board will evaluate the Change for feasibility, and complexity 

and these changes will be prioritized as per the importance by this board. However, if the matter is urgent 

then Vendor shall act immediately once BEE executive places the change request. 

The scope of this change management includes accommodation of necessary modifications/changes 

which may require time to time for alteration in business logic due to changes in regulations and/or other 

relevant rules/processes. These modifications may be reported from time to time during the 

implementation as well as the support / AMC period. The modifications required as indicated above may 

be classified into two categories Namely: Minor Modification and Major Modification. 

IX. Minor modification: Modification requiring changes in UI through replacement of existing components 

in one or more pages or addition/deletion of existing component. 

X. Components in the existing page shall be treated as minor modification subject to the condition that the 

same is not affecting more than five (5) pages of the entire project for each instance. Minor modifications 

also include API/script development for data exchange with external parties. These APIs or scripts should 

not require alterations to more than five (5) tables or stored procedures in the database. Such 

modifications may or may not require modification in the Database table structure. However, if such 
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modifications necessitate changes in more than five (5) tables or stored procedures, they shall not be 

treated as minor modifications.  

XI. Major modification: All other modification requirements arising due to changes in operational practice, 

business logic and regulation, laws, procedures etc. which cannot be accommodated within the scope of 

minor modification shall be treated as major modification requirements.  

a) It may be noted that all necessary changes to be incurred to accommodate requirements arising 

due to any alteration as indicated above shall be clubbed together for the consideration of 

minor/major modification for any single instance.  

b) The vendor shall be responsible for accommodating all modifications arising as above which 

may be considered as minor modifications at no extra cost during the AMC phase. The time-

period (man-days) required for incorporating minor/major changes shall be mutually agreed. 

c) The bidder shall assess, develop, test, and make live any modifications within the agreed-upon 

time period at the defined man-day rate. The man-day rate for any modification classified as 

“Major Changes” shall be calculated based on the prevailing Man-Month rate of NICSI 

empanelled resources with experience of over 10 years, with each month being considered as 

26 days. 

XII. Please note that activities associated with AMC, such as bug fixes, performance guarantees, 

compliances, software updates, backups, performance optimization, content updates, etc., are not to be 

considered as minor or major modifications but are part of the regular maintenance and support activities. 

XIII.  Change Authorization: Based on the change classification BEE needs to authorize the change for the 

implementation. 

XIV. Timelines for fixing bugs/improvements/enhancements will be fixed by BEE and Vendor based on mutual 

consensus.  

XV. If the request is not closed before the timeline fixed by BEE, then a penalty may be charged on 

daily/weekly basis. 

XVI. For major changes in the RCO Portal, the change may be incorporated in more than one phase. The 

method of escalation of change in the system will be decided in the meeting with BEE and Vendor. 

Knowledge Transfer and Ownership of code: 

The vendor shall handover all source codes of custom developed software to BEE on quarterly basis. BEE shall 

have all legal rights over the code and applications. BEE shall have all the IP rights, of all the custom software 

module developed as part of this solution.  

The vendor shall handover all software (software licenses/Domain name / SSL Certificate) procured in the name 

of BEE to BEE. BEE shall have all legal rights over all the software (software licenses/Domain name / SSL 

Certificate). Bidder is not liable to claim ownership in any of the software licenses.  

At the end of the contract or in the event of the termination of the contract, the vendor shall provide for the transfer 

of necessary knowledge, reasonably required for the Operations and Maintenance of the portal, to facilitate the 

transfer of knowledge from the vendor to the Successor Supplier or to such other third parties as the BEE may, 

at its absolute discretion. The information to affect the obligations of such knowledge transfer shall include, but 

not limited to,  

(i) SRS and DFD  

(ii) Architecture  

(iii) Source Code 

(iv) Procedures and operations manuals  

(v) Relevant system, software and/or hardware information  

(vi) A list of third-party suppliers of software licenses/Domain name /SSL Certificate, etc.  

(vii) Key support contact details for third party supplier employees, 

(viii) Information regarding work progress and associated unresolved issues in progress. 
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Timelines and Deliverables 

RCO Portal software development and implementation (Go-Live) 

(T = T is referred to project start date from the date of acceptance of letter of award). 

Indicative Project Plan: 

S. No Activity / Task / Milestone  
Time to Completion 

 (in Months) 

1 Project Start T 

2 Preparation of SRS and DFD T+1 

3 Development of Module T+2 

4 

SAT:  

a) Deployment & Testing at Production site, including DB replication at 

DR - Before System GO-Live.  

b) Software acceptance and its implementation on production server. 

c) Configuration of Cloud Infrastructure. 

d) Training for User level and Admin level.  

e) Stress Load Test 

f) VAPT by CERT in Certified Agency 

g) Compliance of all Software Licenses  

T+3 

5 Go-Live: Clearance from BEE regarding basic feature of Portal. 
 

T+4 

6 Go-Live: Advance Feature T+11 

6 Development & AMC Activities 

Maximum eleven (11) 

months for development 

period and Five Years 

AMC (Total Five years) 

7 Extended Comprehensive AMC (Optional) 2 Years Extended AMC 

 

The implementation agency needs to submit a detailed project plan on the commencement of the project. 

Non-Compliance of timeliness for development period leads non-performance and legal action shall be proceeds 

as per different clause mentioned in the RFP. 
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Form – A 

RENEWABLE CONSUMPTION OBLIGATIONS COMPLIANCE DECLARATION FORM  

 (To be filled by Obliged Designated Consumer) 

 

1 Name of Obligated Designated Consumer   

2 Address   

3 
Registration No. of Obligated Designated 

Consumer 
 

4 
Type of obligation(s) of Obligated 

Designated Consumer# 
 

5 Target Quarter (Q1, Q2, Q3, Q4)ⴕ  

6 Target Financial Year (FY __-__)  

Part A – Gross Total Energy Consumption (Fossil based + Non-fossil based) 

7 Total Own Energy Generation (in MWh) (A)  

8 Total Energy Purchased (in MWh) (B)   

9 

Total Energy Sale to Other Entities 

(Licensees / Intermediaries / Obligated 

Designated Consumers!) (C) 

  

10 
Total Energy Banked into ESS or Grid (in 

MWh) (X) 
 

11 
Banked Total Energy drawn from ESS or 

Grid (in MWh) (Y) 
 

12 

Gross Total Energy Consumption on which 

Renewable Consumption Obligations is 

applicable (D=A+B+Y-C-X) 

  

Part B – Gross Non-fossil based Energy Consumption  

11 Green Hydrogen produced (in SCM) (O)  

12 Green Hydrogen purchased (in SCM) (P)  

13 Sale of Green Hydrogen (in SCM) (Q)  

14 
Green Hydrogen consumed (in SCM) 

(R=O+P-Q) 
 

15 Green Ammonia produced (in Tons) (S)!!  

16 Green Ammonia purchased (in Tons) (T)!!  

17 Sale of Green Ammonia (in Tons) (U)  
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18 
Green Ammonia consumed (in Tons) 

(V=S+T-U) 
 

ⴕ ⴕ Please refer to notes below Wind* Hydro* DRE* Others* Total RE 

19 Own RE Generation (in MWh) (E)      

20 RE Procurement (in MWh) (F)           

21 

RE Sale to Other Entities (Licensees / 

Intermediaries / Obligated Designated 

Consumers!) (G) 

          

22 REC Purchased / Self-retained (H)           

23 
Energy Equivalent of GH2 Consumed (in 

MWh)** (I) 
  

24 
Energy Equivalent of Green Ammonia 

Consumed (in MWh)** (J) 
  

25 RE Banked into ESS or Grid (in MWh) (Z)      

26 
Banked RE drawn from ESS or Grid (in 

MWh) (AA) 
     

27 
Gross RE Consumption (in MWh)  

(K = E+F+H+I+J+AA-G-Z) 
          

Part C – Compliance to Renewable Consumption Obligations  

28 
Renewable Consumption Obligations (%) 

specified by MoP (L)## 
          

29 
MoP Renewable Consumption Obligations 

Target (in MWh) (M)## 
          

30 Surplus / Deficit (in MWh) (N=M-K)      

31 
Actual % RE Consumption  

(W = K x 100 / D) 
          

 

Notes:  

# Mention each of the type of obligations of the obligated Designated Consumer i.e. Distribution 

Licensee, and/or Open Access Consumer and/or Captive Power Consumer 

ⴕ Mention respective quarter (Q1, Q2, Q3, Q4) as applicable for submission of quarterly details.  

! In case of distribution licensees, if the other entity to whom energy is sold is itself an obligated 

Designated Consumer(s) in the periphery of the distribution licensee, then such sale of fossil based 

power shall be considered as deemed consumption by the distribution licensee and shall not be 

treated as energy sale to other entity. On the other hand, such sale of non-fossil based power (RE) 

will be as per rule 7 c of these rules, and shall be treated as energy sale to other entity if requisitioned 
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by the other obligated Designated Consumer for fulfilment of its Renewable Consumption 

Obligations. 

## In case an obligated designated consumer has different renewable consumption obligation targets 

by virtue of its being a Distribution Licensee, and/or Open Access Consumer and/or Captive Power 

Consumer, then each such separate target in percentage and MWh shall be evaluated separately 

and the compliance shall be monitored separately  

ⴕ ⴕ RE Source wise details (Wind, Hydro, DRE and Others) to be filled mandatorily by Distribution 

Licensees 

* Definition of RE Sources (Wind, Hydro, DRE and Others) shall be as per MoP Trajectory notification 

S.O. 4617(E) dtd. 20 October 2023 or as per latest amendments from time to time 

** Energy equivalent of GH2 and Green Ammonia Consumed shall be evaluated as per Green Energy 

Open Access Rules with latest amendments as applicable. 

!! Green Ammonia produced using the quantity of Green Hydrogen already reported shall not be 

included. Likewise Green Ammonia procured from an obligated Designated Consumer, shall not be 

included.  

 

Undertaking 

I/We undertake that the information supplied in this Renewable Consumption Obligations Compliance Declaration 

Form For Obligated Designated Consumers is accurate to the best of my knowledge and if any of the information 

supplied is found to be incorrect and such information results into loss to the Central Government or any of the 

authority under them or any other person affected, I/we undertake to indemnify such loss. 

I /We agree to extend necessary assistance in case of any enquiry to be made in the matter. 

Signature 

Name 

Designation 

For and behalf of 

Name of the Firm/Company/Organization 

SEAL of the Firm /Company/Organization 
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Form – B 

DATA FROM STATE LOAD DESPATCH CENTRE / REGIONAL LOAD DESPATCH CENTRE FOR CONFIRMING RENEWABLE CONSUMPTION 

OBLIGATIONS COMPLIANCE DECLARATION  

 (To be filled by STATE LOAD DESPATCH CENTRE / REGIONAL LOAD DESPATCH CENTRE) 

 

Target Quarter (Q1, Q2, Q3, Q4)ⴕ : _______________________________ 

Target Year (FY): _____________________________________________ 

  
DC 1 ……   DC n 

1 Name of Obligated Designated Consumer       

2 
Registration No. of Obligated Designated 

Consumer 
      

Part A – Gross Total Energy Consumption (Fossil based + Non-fossil based) 

3 Energy generated and injected to grid (in MWh)       

4 Total Energy Purchased (in MWh)       

5 

Total Energy Sale to Other Entities (Licensees / 

Intermediaries / Obligated Designated 

Consumers!) (in MWh) 

      

Part B – Gross Non-fossil based Energy Consumption  

ⴕ ⴕ Please refer to notes below Wind* Hydro* DRE* Others* Total RE   Wind* Hydro* DRE* Others* Total RE 

6 Own RE generated and injected to grid (in MWh)                       

7 RE Purchased (in MWh)                       

8 

RE Sale to Other Entities (Licensees / 

Intermediaries / Obligated Designated 

Consumers!) (in MWh) 
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Notes: 

ⴕ Mention respective quarter (Q1, Q2, Q3, Q4) as applicable for submission of quarterly details. Mention ‘All Quarters’ for submission of Annual 

Details 

! In case of distribution licensees, if the other entity to whom energy is sold is itself an obligated Designated Consumer(s) in the periphery of the 

distribution licensee, then such sale of fossil based power shall be considered as deemed consumption by the distribution licensee and shall not be 

treated as energy sale to other entity. On the other hand, such sale of non-fossil based power (RE) will be as per rule 7 c of these rules and shall 

be treated as energy sale to other entity if requisitioned by the other obligated Designated Consumer for fulfilment of its RENEWABLE 

CONSUMPTION OBLIGATIONS. 

ⴕ ⴕ RE Source wise details (Wind, Hydro, DRE and Others) to be filled mandatorily by Distribution Licensees 

* Definition of RE Sources (Wind, Hydro, DRE and Others) shall be as per MoP Trajectory notification S.O. 4617(E) dtd. 20 October 2023 or as per 

latest amendments from time to time 

Signature 

Name 

Designation 

For and behalf of 

Name of the STATE LOAD DESPATCH CENTRE / REGIONAL LOAD DESPATCH CENTRE 

SEAL of the STATE LOAD DESPATCH CENTRE / REGIONAL LOAD DESPATCH CENTRE 
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Form – C 

CERTIFICATE OF REC REDEMPTION  

 (To be filled by NATIONAL LOAD DESPATCH CENTRE) 

 

Target Quarter (Q1, Q2, Q3, Q4)ⴕ : _______________________________ 

Target Year (FY) : _____________________________________________ 

 

Name of Obligated 

Designated Consumer 

Registration No. of 

Obligated 

Designated 

Consumer 

No. of RECs 

Purchased 

No. of RECs redeemed 

through self-retention 

        

        

        

        

        

 

ⴕ Mention respective quarter (Q1, Q2, Q3, Q4) as applicable for submission of quarterly details. 

Mention ‘All Quarters’ for submission of Annual Details 

 

 

 

Signature 

Name 

Designation 

For and behalf of 

Grid India (NATIONAL LOAD DESPATCH CENTRE) 

SEAL  
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Form – D 

ANNUAL RENEWABLE CONSUMPTION OBLIGATIONS COMPLIANCE DECLARATION FORM  

 (To be filled by Obliged Designated Consumer) 

 

1 
Name of Obligated Designated 

Consumer 
  

2 Address   

3 
Registration No. of Obligated 

Designated Consumer 
 

4 
Type of obligation(s) of Obligated 

Designated Consumer# 
 

5 Target Financial Year (FY __-__)  

Part A! – Gross Total Energy Consumption (Fossil based + Non-fossil based) 

6 
Gross Total Energy Consumption for 

Quarter 1 (in MWh) (A) 
 

7 
Gross Total Energy Consumption for 

Quarter 2 (in MWh) (B) 
  

8 
Gross Total Energy Consumption for 

Quarter 3 (in MWh) (C) 
  

9 
Gross Total Energy Consumption for 

Quarter 4 (in MWh) (D) 
  

10 

Gross Total Energy Consumption for 

Target Financial Year (in MWh) (E = 

A+B+C+D) 

 

Part B! – Gross Non-fossil based Energy Consumption  

ⴕ ⴕ Please refer to notes below Wind* Hydro* DRE* Others* Total RE 

11 
Gross Non-fossil Energy Consumption 

for Quarter 1 (in MWh) (F) 
     

12 
Gross Non-fossil Energy Consumption 

for Quarter 2 (in MWh) (G) 
          

13 
Gross Non-fossil Energy Consumption 

for Quarter 3 (in MWh) (H) 
          

14 
Gross Non-fossil Energy Consumption 

for Quarter 4 (in MWh) (I) 
          

15 

Gross Non-fossil Energy Consumption 

for Target Financial Year (in MWh) (J = 

F+G+H+I) 
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Part C – Compliance to Renewable Consumption Obligations  

16 
Renewable Consumption Obligations 

(%) specified by MoP (K)## 
          

17 
MoP Renewable Consumption 

Obligations Target (in MWh) (L)## 
          

18 
Deferment of Renewable Consumption 

Obligations Target (%) (M) ⴕ 
     

19 
Deferment of Renewable Consumption 

Obligations Target (in MWh) (N) ⴕ 
     

20 
Balance Renewable Consumption 

Obligations Target (in MWh) (O=L-N) 
     

21 Surplus / Deficit (in MWh) (P=J-O)      

22 
Actual % RE Consumption  

(Q = J x 100 / E) 
          

 

Notes:  

# Mention each of the type of obligations of the obligated Designated Consumer i.e. Distribution 

Licensee, and/or Open Access Consumer and/or Captive Power Consumer 

! Quarterly values to be brought over from corresponding Form A duly completed quarterly for the 

obligated designated consumer. The duly filled quarterly form A for each of the quarters to be 

appended to the completed Form D 

* Definition of RE Sources (Wind, Hydro, DRE and Others) shall be as per MoP Trajectory notification 

S.O. 4617(E) dtd. 20 October 2023 or as per latest amendments from time to time 

## In case an obligated designated consumer has different renewable consumption obligation targets 

by virtue of its being a Distribution Licensee, and/or Open Access Consumer and/or Captive Power 

Consumer, then each such separate target in percentage and MWh shall be evaluated separately 

and the compliance shall be monitored separately  

ⴕ Deferment of Renewable Consumption Obligation Targets shall be applicable only for FY25 and 

FY26, and can be availed optionally. If availed, these fields should be duly filled and receipt / challan 

for completed payment of non-refundable deferment charges should be mandatorily provided as 

supporting documents. 

ⴕ ⴕ RE Source wise details (Wind, Hydro, DRE and Others) to be filled mandatorily by Distribution 

Licensees 
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Undertaking 

I/We undertake that the information supplied in this Annual Renewable Consumption Obligations Compliance 

Declaration Form For Obligated Designated Consumers is accurate to the best of my knowledge and if any of 

the information supplied is found to be incorrect and such information results into loss to the Central Government 

or any of the authority under them or any other person affected, I/we undertake to indemnify such loss. 

I /We agree to extend necessary assistance in case of any enquiry to be made in the matter. 

Signature 

Name 

Designation 

For and behalf of 

Name of the Firm/Company/Organization 

SEAL of the Firm /Company/Organization 
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Form – E 

CORPORATE COMPLIANCE DECLARATION FORM FOR RENEWABLE CONSUMPTION OBLIGATIONS  

 (To be filled by Parent Entity of Obliged Designated Consumers) 

 

1 Name of Parent Entity   

2 Address   

3 Registration No. of Parent Entity  

4 Target Financial Year (FY __-__)  

Part A – Obligated Designated Consumers under Parent Entity 

5 
Name of Obligated Designated 

Consumer 1 
 

6 
Registration No. of Obligated 

Designated Consumer 1 
 

7 
Type of obligation(s) of Obligated 

Designated Consumer 1# 
 

8 
Name of Obligated Designated 

Consumer 2 
 

9 
Registration No. of Obligated 

Designated Consumer 2 
 

10 
Type of obligation(s) of Obligated 

Designated Consumer 2# 
 

 …!  

Part B – Gross Total Energy Consumption (Fossil based + Non-fossil based) 

11 

Gross Total Energy Consumption for 

Obligated Designated Consumer 1 (in 

MWh) (A) 

 

12 

Gross Total Energy Consumption for 

Obligated Designated Consumer 2 (in 

MWh) (B) 

  

 …!  

13 

Gross Total Energy Consumption for 

Obligated Designated Consumer n (in 

MWh) (C) 

  

14 

Gross Total Energy Consumption for 

Target Financial Year (in MWh) (D = 

A+B+…+C) 
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Part C! – Gross Non-fossil based Energy Consumption  

ⴕ ⴕ Please refer to notes below Wind* Hydro* DRE* Others* Total RE 

11 

Gross Non-fossil Energy Consumption 

for Obligated Designated Consumer 1 

(in MWh) (E) 

     

12 

Gross Non-fossil Energy Consumption 

for Obligated Designated Consumer 2 

(in MWh) (F) 

          

 …!      

13 

Gross Non-fossil Energy Consumption 

for Obligated Designated Consumer n 

(in MWh) (H) 

          

15 

Gross Non-fossil Energy Consumption 

for Target Financial Year (in MWh) (I = 

E+F+…+H) 

          

Part D – Compliance to Renewable Consumption Obligations  

Obligated Designated Consumer 1 

16 
Renewable Consumption Obligations 

(%) specified by MoP (J)## 
          

17 
MoP Renewable Consumption 

Obligations Target (in MWh) (K)## 
          

21 Surplus / Deficit (in MWh) (L=K-E)      

Obligated Designated Consumer 2 

16 
Renewable Consumption Obligations 

(%) specified by MoP (M)## 
          

17 
MoP Renewable Consumption 

Obligations Target (in MWh) (N)## 
          

21 Surplus / Deficit (in MWh) (O=N-F)      

…! 

 
Renewable Consumption Obligations 

(%) specified by MoP## 
     

 
MoP Renewable Consumption 

Obligations Target (in MWh)## 
     

 Surplus / Deficit (in MWh)       

Obligated Designated Consumer n 

16 
Renewable Consumption Obligations 

(%) specified by MoP (P)## 
          

17 
MoP Renewable Consumption 

Obligations Target (in MWh) (Q)## 
          

21 Surplus / Deficit (in MWh) (R=Q-H)      
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Parent Entity 

16 
Renewable Consumption Obligations 

(%) specified by MoP (S)## 
          

17 
MoP Renewable Consumption 

Obligations Target (in MWh) (T)## 
          

21 Surplus / Deficit (in MWh) (U=T-I)      

22 

Actual % RE Consumption (Renewable 

Consumption Obligations Achieved) 

(V = I x 100 / D) 

          

Part E – Compliance to Renewable Consumption Obligations after Deferment (if any) 

Parent Entity 

18 
Deferment of Renewable Consumption 

Obligations Target (%) (W) ⴕ 
     

19 
Deferment of Renewable Consumption 

Obligations Target (in MWh) (X) ⴕ 
     

20 
Balance Renewable Consumption 

Obligations Target (in MWh) (Y=T-X) 
     

21 
Surplus / Deficit after Deferment (in 

MWh) (Z=Y-I) 
     

22 

Actual % RE Consumption (Renewable 

Consumption Obligations Achieved) 

after Deferment (AA = I x 100 / D) 

          

 

Notes:  

# Mention each of the type of obligations of the obligated Designated Consumer i.e. Distribution 

Licensee, and/or Open Access Consumer and/or Captive Power Consumer 

! Add more rows as needed for each obligated designated consumer under the common control or 

ownership of the parent entity 

* Definition of RE Sources (Wind, Hydro, DRE and Others) shall be as per MoP Trajectory notification 

S.O. 4617(E) dtd. 20 October 2023 or as per latest amendments from time to time 

## In case an obligated designated consumer has different renewable consumption obligation targets 

by virtue of its being a Distribution Licensee, and/or Open Access Consumer and/or Captive Power 

Consumer, then each such separate target in percentage and MWh shall be evaluated separately 

and the compliance shall be monitored separately. 

ⴕ Deferment of Renewable Consumption Obligation Targets shall be applicable only for FY25 and 

FY26, and can be availed optionally. If availed, these fields should be duly filled and receipt / challan 
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for completed payment of non-refundable deferment charges should be mandatorily provided as 

supporting documents. 

ⴕ ⴕ RE Source wise details (Wind, Hydro, DRE and Others) to be filled mandatorily by Distribution 

Licensees 

 

Undertaking 

I/We undertake that the information supplied in this Annual Renewable Consumption Obligations Compliance 

Declaration Form For Parent Entity of Obligated Designated Consumers is accurate to the best of my knowledge 

and if any of the information supplied is found to be incorrect and such information results into loss to the Central 

Government or any of the authority under them or any other person affected, I/we undertake to indemnify such 

loss. 

I /We agree to extend necessary assistance in case of any enquiry to be made in the matter. 

 

 

 

 

Signature 

Name 

Designation 

For and behalf of 

Name of the Firm/Company/Organization 

SEAL of the Firm /Company/Organization 
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Form – F 

Certificate of Verification  

 (To be filled by AEA / ACV Agency) 

 

We __________________the AEA / ACV agency, have undertaken a thorough independent evaluation of the 

activities undertaken by M/s. ________________, a obligated designated consumer for compliance with 

renewable consumption norms specified under the Government of India, Ministry of Power notification 

number_______________, dated the ___________ for the compliance year FY ____ - ____ and certify that- 

a) the verification of the data collection in relation to renewable consumption norms / target in the compliance 

year in Annual RENEWABLE CONSUMPTION OBLIGATIONS Compliance Form (Form A) (and Form E 

where applicable*), has been carried out diligently and truthfully; 

b) the verification of the total amount of renewable energy consumption in the compliance year through all 

modes of green and renewable energy consumption including purchase of renewable energy certificates 

(RECs) by the obligated Designated Consumer and the consequent extent of compliance with renewable 

consumption norms, and extent of fulfilment or shortfall in RENEWABLE CONSUMPTION OBLIGATIONS 

compliance given in the Form A (and Form E where applicable*) have been carried out diligently and 

truthfully; 

c) the verification of the identified modes of compliance, methods for measurement and monitoring of 

compliance with renewable consumption norms has been carried out diligently and truthfully; 

d) all reasonable professional skill, care, and diligence have been taken in verifying the various verification 

activities, findings and conclusions, documents, reports, preparing the documents including the compliance 

assessment document in Form ‘A’ and verification report and the contents thereof are a true representation 

of the facts. 

 

 

Signature: 

Authorized Signatory on behalf of AEA / ACV agency 

Designation: 

 

Note: * strike out if not applicable  
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Form – G 

Certificate of Check Verification  

 (To be filled by AEA / ACV Agency conducting Check Verification) 

 

We __________________the AEA / ACV agency, have undertaken a thorough independent evaluation of the 

activities undertaken by M/s. ________________, a obligated designated consumer for compliance with 

renewable consumption norms specified under the Government of India, Ministry of Power notification 

number_______________, dated the ___________ for the compliance year FY ____ - ____ and consequent 

extent of fulfilment or shortfall in renewable energy consumption given in the Form A, and certify that- 

a) the check verification of the data collection in relation to renewable consumption norms / target in the 

compliance year in Annual RENEWABLE CONSUMPTION OBLIGATIONS Compliance Form (Form A) (and 

Form E where applicable*), has been carried out diligently and truthfully; 

b) the check verification of the total amount of renewable energy consumption in the compliance year through 

all modes of green and renewable energy consumption including purchase of renewable energy certificates 

(RECs) by the obligated Designated Consumer and the consequent extent of compliance with renewable 

consumption norms, and extent of fulfilment or shortfall in RENEWABLE CONSUMPTION OBLIGATIONS 

compliance given in the Form A (and Form E where applicable*) have been carried out diligently and 

truthfully; 

c) the check verification of the identified modes of compliance, methods for measurement and monitoring of 

compliance with renewable consumption norms has been carried out diligently and truthfully; 

d) all reasonable professional skill, care, and diligence have been taken in check verifying the various 

verification activities, findings and conclusions, documents, reports, including the compliance assessment 

document in Form ‘A’ and verification report submitted by the AEA / ACV agency appointed by the obligated 

Designated Consumer ____________________ for verification and the contents thereof are a true 

representation of the facts. 

e) all reasonable professional skill, care, and diligence have been taken in preparing the check verification 

reports and documents and the contents thereof and opinion expressed are a true representation of the 

facts. 

 

 

Signature: 

Authorized Signatory on behalf of AEA / ACV agency for Check Verification 

Designation: 

 

Note: * strike out if not applicable 
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