

PRE-BID MEETING HELD ON 21.09.2020

Sr.No.	QUERIES	RESPONSE TO THE QUERIES BY BEE
1	Relaxation on ISO 9001 clause mandatory clause under Bidder qualification.	No change.
2	Head office/Branch office, marking scheme to be changed to each with 5 marks	No change.
3	Minimum one manpower is require in BEE office, qualification for the employee to be deployed.	A person can be deployed who has all the knoweldge of the portal, so that all the minor changes can be done then & there, without refering to the head office everytime. Instead of him acting as a co-ordinator in between we require a technical person who can manage the existing/new developed portal himself.
4	CERTI-IN empanelled agency should be identified by the BEE	As per the identified list mentioned in Government Website.
5	MSME Exemption is considered or not; including the same in Rfp.	Yes, MSME Exemption will be there for EMD & Tender Fee for valid MSME certificate holders. Accordingly Rfp is ammended.
6	Database driven website (for specific modules mentioned below) and User Management to manage the requirement from Admin Interface by the multiple users. Point mentioned on Pg.10 . Require clarification	Modules is related to the sections which could be incorporated in the website CMS/API so that a admin panel for updating pages on BEE website can be provided to BEE personell for uploading the content by BEE officials as well if required.
7	Training on daily website maintenance and modification to the officials of BEE, IT Dept.	Whenever there is any changes in technology and functionanily a demo cum training should be provided to BEE.
8	API or alternative provision to be provided by the Vendor as and when required for integration with different Modules of the Website / other applications of organization. Pt. mentioned in Rfp required clarification.	Similar to pt.2.
9	AMC & new development cost to be mentioned seperately.	The cost field be divided into two parts cost of AMC of existing portal and cost for new developed portal.
10	Development cost seperately, to ease payment release	Yes AMC :Payment will be made on quarterly basis equals to 25% of AMC charges (including taxes). The first payment will be released at the end of 3 month period from the date of award of contract and subsequent installments every 3 months thereafter. New portal :(i) First Instalment of 50 % of the development charge (including taxes) after Go LIVE (j) Second and Third instalments of 25% each on successful operation of 3rd and 4th quarter. Accordingly Rfp is ammended.
11	page 13 .Intranet portal development should not be included	Rfp doesnot include Intranet portal development.
12	STQC certificate is required along with GIGW complaince.	YES. Cost should be born by the Agency
13	Database size which needs to be migrated when new website develop.	The database would be of mixed formats - xls, videos, photos, pdf's etc. The data will be around 100GB.
14	Avg. load on that website	N.A.
15	Queries shared via email: 1. The bidder should have a proven track record of successful implementation of at least one dynamic portal/web based application worth of ₹50,00,000/- or two dynamic portals/web based applications with value of ₹25,00,000/- each or three dynamic portals/web based applications value of ₹15,00,000/- each for any Govt Department/Organisation/Autonomous Body/PSUs/State Renewable Nodal Agency in India, in last three years. Kindly consider the Work Orders of last 5 (Five) Years. Require Clarification	No change.
16	No queries	-
17	No Queries	
18	No Queries	
19	Queries shared via email: 1.11.1 Instructions to Bidders (Eligibility Criteria of Bidders) From value of EMD we understand work value is not more than INR 50lacs ,We are requesting please reduce turnover for MSME companies.	No change.
20	Annual Turnover 3 Crores- 3 Points.Requesting you please provide 3 marks for INR 1 cr	No change.
21	Request to change if project Cost 50+ lacs -30 Marks if 25 Lacs > but less than 50 - Each project- 15 marks If 15Lacs > but less than 25 lacs , Each project - 10 Marks Marking same as Technical we are not requesting for any reduce any work order value etc	No change.